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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

A. OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

CONTRACT No. MATAT/2022/2023-42 
REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 

Amount in Words....................................................................................................................................... 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R……………………………………………………..……………..…. (in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorised to sign the tender): .............................................................................. 

Name: (of signatory in capitals): ............................................................................................................... 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Tenderer: (organisation): .......................................................................................................... 

Address: ……...................................................................................................................................  

......................................................................................................................................................... 

Telephone number: ……………………………… Fax number: ....................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 
[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this 

Agreement and in the Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in 
 

Part 1 Agreements and Contract Data (which includes this Agreement) 
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015 
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of 
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data, within 14 days of the date on which this Agreement comes into effect.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

 

Signature:   .............................................................................................................................  

Name: (in capitals)  ................................................................................................................................  

Capacity:  ................................................................................................................................  

Name of Employer (organisation) .......................................................................................................  

 Address: ....................................... ........................ ................................................................... 

 ................................................................................................................................................... 
 
Witness:   Signature: ............................................... Name: ................................................................ 
 
Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during 

the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

2. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

3. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

4. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

5. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

6. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 
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FOR THE TENDERER: 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Tenderer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:    ................................................................................................................  

 

FOR THE EMPLOYER 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Employer: (Name and address of organisation) .................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:  ..   ................................................................................................................  
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C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1   GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works – Third Edition 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of 
Contract 2015, Third Edition"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015, Third Edition, are those set 
out hereafter under “Special Conditions of Contract”. 

 
C1.2.1.2   SPECIAL CONDITIONS OF CONTRACT 

 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract Third Edition 
2015 to the extent specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, Third Edition, and the 
applicable heading, or (where a new special condition that has no relation to the existing clauses is introduced) 
by a number that follows after the last clause number in the General Conditions of Contract 2015, Third 
Edition, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT THIRD EDITION 2015 
 
SCC 1.1.4. reads “The Commencement date shall be the date of the Site Handover Meeting”. 
 
 

SCC 4.1.1 Extent of Contractor’s obligations 
 
Add the following new paragraphs to the end of Clause 4.1.1: 
 
“If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour 
content in terms of the Requirements of the Expanded Public Works Programme (EPWP) in 
the Particular Specifications, the Contractor shall be liable to the Employer for a sum calculated in 
accordance with the Contract Data and the aforementioned Scope of Works as a penalty for such 
underachievement. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 
 
PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  
Clause 1.1.14: Name of Employer: Matatiele Local Municipality 
  
Clause 1.2.2: Address of Employer: 

 
Physical:    Postal: 
 
102 Main Street                P. O. Box 35 
Matatiele                Matatiele 
4730     4730  
 
E-Mail: lmatiwane@matatiele.gov.za 
 
Telephone No: (039) 737 8100  Fax No: (039) 737 3611 

  
  
  
  
     
Clause 1.6 & 38.1: Special non-working days are Sundays, the construction industry year end break 

and the following statutory public holidays as declared by National Government: 
 
New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, 
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of 
Reconciliation, Christmas Day and the Day of Goodwill.  

  
Clause 1.6: The construction industry year end break commences on the first working day after 

15 December and ends on the first working day after 15 January of the next year. 
  
Clause 7.1: CONTRACTOR’S GENERAL OBLIGATIONS 

 
The penalty for failing to achieve the monetary value of the target set by the 
Employer for local labour content in terms of Part F: Requirements of the Expanded 
Public Works Programme (EPWP) of section C3.3 Particular Specifications in Part 
C3: Scope of Works, is 5% of the monetary value by which the achieved monetary 
value falls short of the target monetary value. 
 
The time to deliver the Guarantee is within 14 days of the Commencement Date. 
 
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up 
to the Certificate of Completion, and thereafter the liability shall be reduced to 5% 
of the accepted contract price up to the issue of the Final Approval Certificate. 

  
Clause 10.1: The Contractor shall commence executing the Works within 14 days of the 

Commencement Date. 
  
  

  
Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the 

Commencement Date. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  
Clause 35.1 Insurance Guarantee equal to the awarded value of Works to be effected by the 

Contractor prior commencement. 
  
Clause 35.1.1.2.2: The value of materials supplied by the Employer to be included in the insurance 

sum is Nil. 
  
Clause 35.1.2: Special Risks Insurance issued by SASRIA is required. 
  
Clause 35.1.3: The limit of indemnity for liability insurance is R5 000 000,00(five million rands only) 

for any single liability claim. Liability insurance shall include spread of fire risk. 
  
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 10%. 
  
Clause 42.1: The Works shall be completed as set out in the Scope of Works: 

• In 6 months including special non-working days 
  
Clause 43.1: The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand 

five hundred rands only) of the total Contract Price per day. 
  
Clause 46.2: The value of the certificates issued shall be adjusted in accordance with the Contract 

Price Adjustment Schedule: 
 
Note: There will be no Contract Price Adjustment under this contract: The contract 
will be fixed no escalation will be added. 
Bidders should allow their escalation within their tendering rates. 
 

Clause 46.3: Price adjustments for variations in the cost of special materials are allowed. 
  
Clause 49.1.5: The percentage limit on materials not yet built into the Permanent Works is 80%. 
  
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10% to which 5% 

will be paid during practical completion 
  
Clause 53.1: The Defects Liability Period is 12 months from the date of the Certificate of 

Completion. 
  
Clause 58.2: Dispute Resolution shall be by Mediation. 
 
F1.11 
 
Refer to 
Requirements of 
the Expanded 
Public Works 
Programme 
(EPWP) 

 
Penalty applicable to any shortfall in the local labour content achieved 
 
Note to compiler: 
 
The compiler is to insert the target percentage based on detailed calculations of the 
local labour component anticipated for each scheduled pay item, including the pay 
items contributing to the provisional sum associated with the construction Works 
carried out by Targeted Enterprise subcontractors. 
 
The compiler is to discuss and confirm the proposed minimum percentage of local 
labour content with the Department’s Project Manager. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

  
Clause 1.1.8:  

Name of the Contractor: …………………………………………………………………… 
 
………………………………………………………………………………………………….. 

  
Clause 1.2.2: Address of the Contractor: 

 
 Physical:    Postal: 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................    ...................... 
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C1.3: FORM OF GUARANTEE 

 
PRO FORMA 

FORM OF GUARANTEE 
 
Employer: (name and address) _______________________________________________ 

_________________________________________________________________________ 

Contract No: ________________________________ 

(Contract title) _____________________________________________________________ 
 
WHEREAS________________________________________________________________ 
(hereinafter referred to as “the Employer”) entered into a Contract with 

_________________________________________________________________________ 
 
(hereinafter called “the Contractor”) on the___________ day of ______________ 20_______ 
for the construction of (Contract Title) 
_________________________________________________________________________ 
 
at________________________________________________________________________ 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS ___________________________________________ (hereinafter referred to as “the 
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE, _____________________________________________________ 
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the 
Employer under renunciation of the benefits of division and exclusion for the due and faithful performance 
by the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act 

in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree 
to any modifications, variations, alterations, directions or extensions of the Due Completion Date 
of the Works under the said Contract, and that its rights under this guarantee shall in no way be 
prejudiced nor our liability hereunder be affected by reason of any steps which the Employer may 
take under such Contract, or of any modification, variation, alterations of the Due Completion 
Date which the Employer may make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money. 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and 

to give time to or compound or make any other arrangement with the Contractor. 
 

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion 
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the 
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before 
the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in 
which event this guarantee shall remain in full force and effect until all such claims have been 
paid or liquidated. 
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5. Our total liability hereunder shall not exceed the sum of 

________________________________________________________________ 

________________________________________________________ (in words) 

R____________________________________ (in figures) 
 
 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall 
cease. 
 

 
7. We hereby choose our address for the serving of all notices for all purposes arising herefrom 

as 

________________________________________________________________ 

________________________________________________________________ 

 

 
IN WITNESS WHEREOF this guarantee has been executed by us at __________________ 
 
on this _________________________ day of ________________________ 20 _________ 
 
As witnesses: 
 
1.    ________________________   Signature __________________________________ 
 Name in Block Letters 
 
2.   ________________________        Signature __________________________________ 

Name in Block Letters 
 
Duly authorized to sign on behalf of (Guarantor)   __________________________________ 
 

                
Address___________________________________ 
 

  
___________________________________ 
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT No 85 OF 1993  

 
 

THIS AGREEMENT is made between The Matatiele Local Municipality. 
(hereinafter called the EMPLOYER) of the one part, herein represented by:  

 .............................  .....................................................................................................................................  

in his capacity as:   ..................................................................................................................................... ; 

AND:   ...................  .....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by .....................................  

 .............................  .....................................................................................................................................  

in his capacity as:   .....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR and the EMPLOYER in respect of: 
 
 CONTRACT No.: MATAT/2022/2023-42 
 THE REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 
 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 

OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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C2: PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) published by the South African Institution of Civil Engineering (SAICE). 

 
The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and 
the Particular Specifications, read together with the relevant clauses of the amendments and additions 
contained in the Project Specifications and directives on the drawings, set out what ancillary or 
associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the COLTO Standard Specifications (1998 edition).  Item numbers prefixed by the letter B refer to items 
of payment described in Part B Amendments to the Standard Specifications.  
 
For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 
Unit:  The unit of measurement for each item of work as defined in the specifications. 

 
Quantity: The number of units of work for each item. 

 
Rate: The payment per unit of measurement at which the Tenderer tenders to do the work. 

 
Amount: The product of the quantity and the rate tendered for an item. 

 
Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units.  

 
3. QUANTITIES REFLECTED IN THE SCHEDULE  
 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure 
during the execution of the work.  The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.  
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it.  The quantities of material or work stated in 
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material 
or to execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, the COLTO Standard Specifications subclause 1201(a), the Project Specifications and the 
Drawings.  Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste.  The validity of the contract will in no way be affected by 
differences between the quantities in the Schedule of Quantities and the quantities finally certified for 
payment. 
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4. PROVISIONAL SUMS 
 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, 
payment for the work done under such items will be made in accordance with clause 45 of the General 
Conditions of Contract 2015 Third Edition.  The Employer reserves the right, during the execution of 
the works, to adjust the stated amounts upwards or downwards according to the work actually done 
under the item, or the item may be omitted altogether, without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the 
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of 
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to 
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as 
arithmetical errors. 

 
5. PRICING OF THE SCHEDULE OF QUANTITIES 
 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full 
inclusive prices to be paid by the Employer for the work described under the several items, and shall 
include full compensation for all costs and expenses that may be required in and for the completion 
and maintenance during the defects liability period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based.  The rates and lump 
sums shall be comprehensive in accordance with subclause 1201(b) of the COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities (1998 edition). 
 
Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Tenderer omits to price any items in the Schedule of Quantities, then these 
items will be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
Should the Tenderer group a number of items together and tender one lump sum for such group of items, 
this single lump sum shall apply to that group of items and not to each individual item. 
 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. 
The provisions of subclause 1201(f) of the COLTO Standard Specifications shall apply in rate only 
items. "Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected; and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded.  
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required.  The Tenderer shall, however, note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 
 
Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 
 
All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
include all levies and taxes (other than VAT).  VAT will be added in the summary of the Schedule of 
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Quantities.  Note that fractions of a cent in all rates shall be discounted. 
 

6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
7. INTERIM PAYMENTS 
 

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of 
Contract 2015 Third Edition, in respect of "sum" items in the Schedule of Quantities shall be by means 
of interim progress instalments assessed by the Engineer and based on the measure in which the work 
actually carried out relates to the extent of the work to be done by the Contractor. 
 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 
 
Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the 
measurement of quantities for payment.  Except where specified otherwise than in clause 1220, the nett 
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work 
in excess of that prescribed shall be excluded. 

 
8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units. The following 
abbreviations are used in the Schedule of Quantities. 
 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2  =  square metre 

m2-pass = square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW          =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  tonne (1 000 kg) 

No. =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  tonne-kilometre 

hr =  hour 

dia =  diameter 

Sum =  lump sum 

 
 
9. CONSISTENCY OF RATES 

 
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value 
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices 
and amounts tendered in the Schedule of Quantities are required to be in balance. 

 
 A tender will be considered out of balance if: 
 
 (i) the combined, extended total tendered for the item: 
 
  13.01    The Contractor's general obligations 
 
  (a) Fixed obligations 
   
  (c) Time-related obligations 

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT). 
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(ii) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty) 
percent from either the next highest or next lowest rates, prices or amounts tendered, or else 
from the latest estimates. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the 
Tenderer fails to make the necessary satisfactory adjustments.  These adjustments in rectification will be 
such that increases are balanced by decreases, leaving the tender offer unchanged. 

 
10. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS 
 
Those parts of the Works to be constructed using labour-intensive methods are marked in the Schedule 
of Quantities with the letters LI, either in a separate column or as a prefix or suffix against every item 
so designated.  The Works or parts of the Works so designated are to be constructed using labour-
intensive methods only, unless otherwise specified in the Scope of Work. 
 
The items marked with the letters LI include: 
 
(a) Items in the COLTO Standard Specifications that would normally be carried out using 
labour-intensive construction methods. 
 
(b) Items in the COLTO Standard Specifications that would normally be carried out using plant 
but which have been modified specifically so as to require the use of labour-intensive construction 
methods instead of plant for some or all of the work components of the item. 
 
(c) New items that have been written for this contract specifically requiring the use of 
labour-intensive construction methods rather than plant for some or all of the work components of the 
item. 
 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which 
could be carried out using labour-intensive methods.  Where a minimum percentage for local labour 
content is specified, additional activities may need to be identified to be carried out using 
labour-intensive methods rather than plant in order to meet such target. 
 



MATATIELE LOCAL MUNICIPALITY                                    Contract No: MATAT/2022/2023-42 
REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

 C20  

 

C2.2. SCHEDULE OF QUANTITIES 
 

 
NOTE TO COMPILER: 
 
The compiler is to ensure that a column entitled “LI” is placed on each page of the schedule of quantities 
between the “DESCRIPTION” and “UNIT” columns.  The compiler shall print the abbreviation “LI” in this 
column, between the applicable DESCRIPTION and UNIT, against each payment item or sub item where 
labour-intensive construction methods are required to be used in terms of the project documentation.  Refer 
to the EXAMPLE OF THE “LI” COLUMN below. 
 
The “LI” column shall be just wide enough to accept the printed letters “LI”, and the “RATE” and “AMOUNT” 
columns in which the Tenderer is required to write his figures shall be maintained at a practical width to accept 
such handwritten figures. 
 
It is noted that the COLTO standard specifications are not specifically written for labour-intensive construction, 
and many of the standard COLTO items will therefore need to be modified to accommodate a change to 
labour-intensive construction.  The compiler is therefore required, where applicable, to ensure that each such 
“LI” item that is a COLTO standard item is designated as a B-item in the “ITEM” column, and that a project 
specification is written for that B-item in order to modify the COLTO standard item with regard to the required 
labour-intensive components of the item. 
 
In writing such B-items, the compiler is particularly to note that it is possible that certain components of the 
standard COLTO items may not be conducive to labour-intensive construction methods, and one cannot 
therefore describe the entirety of such items in the project specifications as being carried out using labour-
intensive construction methods. 
 
By way of example, even though in terms of item 17.01 (Clearing and grubbing) it may be feasible to clear 
using labour-intensive construction methods, it does not necessarily follow that it is feasible to grub using 
such methods, and it is highly unlikely that it is feasible to transport the cleared material to spoil using such 
methods.  The compiler must therefore take due care in compiling such labour-intensive construction B-items 
to ensure that it is clear to the Tenderer which components of such B-items are scheduled for construction 
using labour-intensive methods. 
 
EXAMPLE OF THE “LI” COLUMN: 
 

ITEM DESCRIPTION LI UNIT QUANTITY RATE AMOUNT 
 R  
c 

        

B17.0
1 

Clearing and grubbing LI ha 15    

        

 
 
 
 
NOTE TO COMPILER: 
For guidance, an example is given immediately below to show the typical payment items to be included in the 
schedule of quantities for: Requirements of the Expanded Public Works Programme (EPWP).  The compiler 
shall adjust the items, item descriptions, quantities and provisional sums as necessary to suit the requirements 
of the specific project. 
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MATATIELE LOCAL MUNICIPALITY 

 
CONTRACT No. MATAT/2022/2023-42 

FOR 
 REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

 
TENDER SUMMARY 

DESCRIPTION AMOUNT 

 
 
 
 
 
Totals of Schedule of Quantities brought forward: 

 

 
SUBTOTAL 1 

 
Add:  Contingencies (10% of SUBTOTAL 1) 

 

 
R  
 
R 

 
SUBTOTAL 2 

 
Add:  VAT (15% of SUBTOTAL 2) 

 
R  
 
R 

 
TOTAL CARRIED FORWARD TO FORM OF OFFER 

 
R  

 
 
Signed on behalf of the Tenderer: ……………………………………………………. (Signature) 
 
Date: ………………………………………………….. 
 
Tenderer’s Name: ………………………………………………………………. (Company Name) 
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C3.1 STANDARD SPECIFICATIONS 
 
 
The Standard Specifications on which this contract is based are the COLTO Standard Specifications for 
Road and Bridge Works for State Road Authorities 1998 edition.  
 
 

C3.2: PROJECT SPECIFICATIONS 

 
The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 
 
Part A contains a general description of the Works, the Site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the 
Particular Specifications. 
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between 
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities, 
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 
 

PART A: GENERAL 
 
1. DESCRIPTION OF THE WORKS 
 
1.1 Employer’s Objectives 
 
This project forms part of 2022/2023 Financial Year Project of the Matatiele Local Municipality Infrastructure 
programme. This will be rehabilitation of Matatiele Internal Streets Cluster 1 for 6,7km re-surfaced road. 
 
The Employer’s objectives in delivering public infrastructure and services for this project include the provision 
of temporary work opportunities to the local community through the application of labour-intensive methods 
to the maximum extent feasible, in accordance with the Expanded Public Works Programme (EPWP) 
Guidelines. The requirements of the Expanded Public Works Programme (EPWP) are contained in the 
Particular Specifications.  These EPWP requirements also include provisions for the National Youth Service 
programme where applicable.   
 
 
1.2. Location of the Works 
 
Rehabilitation of Matatiele (CBD) Internal Streets Cluster 1 is a 6,7 Km re-surfacing project which is located 
in ward 19 of Matatiele Local Municipality. The project falls under Alfred Nzo District Municipality in the Eastern 
Cape Province. The streets are located in the CBD area of Matatiele town. The estimated project duration for 
completion is 6 months. 
 
 
 
1.3     Overview of the Works 
 
The Contract includes the following construction work: 
 

• Rehabilitation of 6.7 Km surfaced internal streets in Matatiele CBD (30 mm Asphalt overlay). 

• Construction of kerb and channelling 

• Cleaning of existing concrete drains 

• Surface and subsurface stormwater drainage facilities and associated erosion protection facilities,  

• Construction of speed-humps on selected areas 

• Speed and traffic control measures   

• Permanent Road Signage 

• Road markings 

• Re-clearing of pipe culverts / stormwater drainage facilities  

• Provision of employment opportunities to unemployed members of the communities.  

• Maintenance of the above for a period of 12 months after the issue of the Certificate of Practical 
Completion  

• Compliance to regulations relating to Health and Safety and the Environmental Management Acts  
 
1.4 Extent of the Works 
The Contractor shall carry out all works required for the construction of the road/s: 
 
Including: 
 

• Relocation of services, 

• Establishment on site  

• Provision of traffic accommodation facilities 
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• Continuous quality control over materials and works, and compliance with the    particular 

specifications with regard to environmental management and occupational health and 

safety, during all the above construction activities 

 

  

 
 

The above description is not necessarily complete and shall not limit the work to be carried out. 
 
 

 
1.5 Detailed Description of the Works 
 
The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 
 
Approximate quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Schedule of Quantities in Section C2.2. 
 
The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to 
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the 
contract.  The site includes all the land within the proclaimed limits of the road reserve along the extent of the 
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision 
accommodation and any other location required for the execution of the Works. 
 
Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the 
owner’s written authority.  Any such agreement reached with a private or tribal landowner (occupier) shall 
include the proviso that any material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 
 
 
1.5.1 Access to the Site 
 
Rehabilitation of Matatiele Internal Streets Cluster 1, it is within the Matatiele CBD. 
 
1.5.2 Existing services 
 
The relevant service provider is to be notified immediately if any service requires relocation. 
 
 
1.5.3 Engineer’s campsite 
 
A provision has been made for an Engineers campsite 
 
1.5.4 Climate 
 
Matatiele has a fair climate and the temperatures ranges between 10 and 35 degrees in summer. In winter 
temperatures are very cold. There is less rain in winter. Most areas are very dry.  
 
1.5.5 Environment 
 
The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the 
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular 
Specifications. 
 
 



MATATIELE LOCAL MUNICIPALITY                                    Contract No: MATAT/2022/2023-42 
REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

 C26  

 
 

1.5.6 Community Liaison Officer (CLO) 

The ward councillor in whose wards work is to be done will collectively identify a Community Liaison Officer 
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The 
Contractor will be required to enter into a written agreement with the CLO that specifies: 
 

• Designation; 

• The wage rate; 

• Hours of work; 

• Duration of appointment; 

• The CLO’s responsibility should include the following: 
1. Attend monthly site meetings; 
2. Assisting in all respects relating to the recruitment of local labour; 
3. Acting as a source of information for the community and councillors on any issue related to 

the contract; 
4. Keep the Contractor informed on community issues that may affect the contract; 
5. Set up meetings and mediate if any labour dispute arises; 
6. Keep a written record of all labour related issues 
7. Any other duties the Contractor may request the CLO to undertake, only with prior 

consultation;  
 
The Contractor shall have the right to determine the number of labourers required at any given time, which 
will vary throughout the duration of the contract.  
 
The rate for the CLO is R5000 per month 
The allowance for the seating of progress meetings for the Project Steering Committee (PSC) is R300 
per meeting per month  
 
 
1.5.10 Labour 
 
Local labour is to be used and the employment of such labour is to be effected by the Contractor through 
Community Liaison Officer (CLO) within the Matatiele Municipal area. The CLO shall assist the Contractor 
with the recruitment of local labourers to ensure an equitable distribution of people employed from those 
wards in the vicinity of the works. 
 
The minimum labour rate is R180/day in accordance with the Municipal Infrastructure – An Industry Guide 
to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance & Traditional Affairs.  
 
A Project Liaison Committee has been established and is a vital means of communication between all parties 
involved with the project.  The composition of the PLC comprises representatives of the Employer, the 
Employer’s Agent and formal structures within the community. 
 
The Contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also 
required to attend the monthly PLC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC.  The 
PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers 
to ensure an equal distribution of people employed. 
 
1.5.14 Labour-intensive construction methods 
 
Labour-intensive construction shall mean the economically efficient employment of as great a portion of local 
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labour as is technically feasible to produce a standard of construction as demanded by the specifications with 
 
completion by the Due Completion Date, where local labour is the primary resource, supported by plant for 
activities that cannot be carried out feasibly by labour only. 
 
Labour-intensive construction activities are to be planned as task-based work as a general rule.  A task means 
a fixed quantity of work, to be performed to a clearly defined quality.  Task-based work means work in which 
a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and quality.  
Typically a particular task can be completed within a working day. 
 
Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive 
construction methods. 
 
Except where the use of plant is essential in order, in the opinion of the Employer’s Agent, to meet the 
specified requirements by the Due Completion Date, or where the use of plant is essential as a result of 
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the 
construction of those portions of the Works that are required in terms of these Project Specifications to be 
constructed using labour-intensive construction methods. 
 
Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the 
local labour of subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and 
unavoidable, unless otherwise instructed by the Employer’s Agent and in accordance with the further 
provisions of the relevant sections of Part B of the Project Specifications. 
 
Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials 
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under 
supervision using labour-intensive construction methods, designated as LI items in the bill of quantities, 
include, but are not limited to, the following: 
 
▪ Erection of the contractor’s and engineer’s site establishment facilities; 
▪ Provision of domestic services at the site establishment facilities; 
▪ Provision of flagmen and labour for erecting traffic accommodation facilities; 
▪ Clearing of the Site; 
▪ Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits 

such excavation to be carried out safely, and the subsequent backfilling thereof; 
▪ Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of 

depth, but assisted by mechanical compaction equipment in order to achieve the specified densities; 
▪ Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of 

the source; 
▪ Mixing and placing of concrete for the channel and backing to the prefabricated kerbs; 
▪ Mixing and placing of concrete for concrete lined drains and sidewalks; 
▪ Mixing and placing of concrete for minor drainage structures and road furniture structures; 
▪ Mixing and placing of concrete for concrete edge beams at gravel road access points; 
▪ Installation of prefabricated kerbs; 
▪ Construction of all brickwork required for drainage structures and manholes; 
▪ Erection of falsework and formwork; 
▪ Fixing of reinforcement; 
▪ Spreading of offloaded earthworks materials to the extent scheduled; 
▪ Spreading of offloaded layerworks materials to the extent scheduled; 
▪ Spreading of stabilising agent; 
▪ Maintenance patching of surfacing; 
▪ Slurry seal surfacing; 
▪ Excavation for and construction of stone pitching, and subsequent backfilling; 
▪ Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling; 
▪ Dismantling / erection of fences; 
▪ Excavation and subsequent backfilling for guardrail; 
▪ Dismantling / erection of guardrail; 
▪ Excavation and subsequent backfilling for roadsigns; 
▪ Dismantling / erection of roadsigns; 
▪ Spreading of topsoil; 
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▪ Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and 
▪ Cleaning and tidying up of the Site. 
Compiler to add to / remove from the list above in accordance with the specific requirements of this contract. 
 
In respect of those portions of the Works which are not listed above, the construction methods adopted and the 
plant utilized shall be at the discretion of the Contractor, provided always that the construction methods adopted 
and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be executed and 
the standards to be achieved in terms of the Contract. 
 
 
 
1.5.11 Material sources, spoil and stockpile areas 
 
Where possible, the contractor shall source material from within 8 km (compiler to state the relevant distance) 
of the site utilizing local labour.  The material which may be sourced from site includes: 
 
Omit this paragraph if it is not applicable. 
If it is applicable then compiler to list any materials that can be sourced from within 8 km of the site utilizing local 
labour, for example, rock for stone pitching or gabions if available, or gravel selected material if available.  
Compiler also to comment on which components of the loading, hauling, offloading and spreading of such 
material, as applicable, will be carried out utilizing local labour. 
 
 
1.6 Testing of materials 
 
The Contractor shall carry out the required process control testing as specified in terms of the COLTO 
standard specifications. 
 
The Contractor is to ensure all the required process control test results are forwarded to the Engineer for 
approval. 
 
 
1.7 Power supply and other services 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof 
shall be deemed to be included in the rates and amounts tendered for the various items of work for which 
these services are required. 
 
 
 
 
1.8 Contractor’s campsite 
 
Possible locations for a campsite shall be pointed out at the clarification meeting. 
 
The Contractor shall make his own arrangements for the provision of his campsite and housing for 
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local 
authorities and the CLO associated with the project. 
 
The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with 
the requirements of all local authority, environmental and industrial regulations concerned.  In establishing and 
maintaining his campsite, due cognisance is to be taken of the requirements of clause B1233 of these Project 
Specifications. 
 
The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the 
employment, transport and accommodation of labour on site. 
 
Security will be required for all plant, establishment, temporary works and partially completed works. The 
Contractor shall be responsible for providing security for all plant, establishment, temporary works and 
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partially completed works.  No separate payment shall be made for the provision of such security since full 
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01(c) (The 
contractor’s general obligations: Time-related obligations). 
 
1.9 Additional requirements for construction activities 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor’s tendered rates shall include full compensation for all costs which may arise from the 
construction and maintenance of deviations and construction under traffic.  No claim for additional costs which 
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience 
as a result of the Contractor’s method of working shall be considered. 
 
1.10 Construction programme 
 
The construction programme is to be submitted to the Engineer for approval within 7 days of the Site Handover 
meeting.  
 
The construction programme must show the following information: 

• Baseline dates (start date/finish date/duration of all activities); 

• Non-working days (Sundays/public holidays/contractor long weekends); 

• Critical path; 
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2. PROJECT SPECIFICATIONS 
 
 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 

 
In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in 
the Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications.  It also contains 
the necessary additional specifications required for this Contract. 
 
The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a 
number corresponding to the relevant clause or item number in the COLTO Standard Specifications. 
 
New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have 
been included here and have also been designated with the prefix ‘B’.  Such clauses and items have been 
given a new number following upon the last number used in the particular section referred to in the COLTO 
Standard Specifications. 
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SECTION 1100: DEFINITIONS AND TERMS 
 
 
B1115 GENERAL CONDITIONS OF CONTRACT 

Replace clause 1115 with the following: 

“The General Conditions of Contract for Construction Works 2015, Third Edition published by the South 
African Institution of Civil Engineering (SAICE), together with the Special Conditions of Contract form part of 
the contract. 

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General 
Conditions of Contract for Road and Bridge Works for State Road Authorities.  Consequently all references 
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General 
Conditions of Contract relevant to the Contract.  The COLTO Standard Specifications have been scrutinized 
and the clauses, which refer to the COLTO General Conditions of Contract, identified.  Each COLTO clause 
reference is tabulated in Table B1115 below (context of reference is also given) together with the relevant 
equivalent clause in the SAICE General Conditions of Contract for Construction Works 2015, Third Edition 
applicable for this contract. 

Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions.  In every case, however, the SAICE General Conditions of Contract for Contract for Construction 
Works 2015, Third Edition reference, as amended by the Special Conditions of Contract in the Contract Data, 
shall apply and the Contractor shall be responsible for interpretation of the equivalent clause. 

TABLE B1115:  REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL 
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS 3rd EDITION 2015  

COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 
Contract for Construction Works 

2015, Third Edition   

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 

No 
Description or Reference 

1202 1200-2 15 Programme 12 Programme of the Works 

1201(e) 1200-5 52: 
 
52(1)(e) 
 
 
 
52(2) 

 
 
Monthly payments 
(documentary evidence of 
ownership of materials) 
 
Valuation of material 
brought onto Site 

29 & 49: 
 
29 
 
 
 
49.2 

 
 
Vesting of materials 
 
 
 
Valuation of material brought 
onto Site 

1210 1200-5 54: 
 
54(1) 
54(2) 
54(3) 

 
 
Certificate of practical 
completion 

51: 
 
51.1 
51.2 
51.3  

 
 
Certificate of Practical 
Completion 

1212(l) 1200-7 49: 
 
49(2) 

 
 
Contract Price Adjustment 
Factor 

46: 
 
46.2 

 
 
Contract Price Adjustment 
Factor 
 

1215 1200-9 45 Extension of time for 
completion 

42 Extension of time for 
completion 

1217 1200-10 35 Care of the Works 32 Care of the Works 

1303 1300-1 
and 
1300-2 

49 & 53: 
 
49(2) 

 
 
Contract Price Adjustment 

46 & 50: 
 
46.2 

 
 
Contract Price Adjustment 
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COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 
Contract for Construction Works 

2015, Third Edition   

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 

No 
Description or Reference 

and 
49(3) 
 
 
53 

Factor and 
special materials 
 
 
Variations exceeding 20% 

and  
46.3 
 
 
50 

Factor and 
special materials 
 
 
Variations exceeding 15% 

1303 1300-2 12 &45: 
 
12 
 
 
45 

 
 
Commencement of Works 
and Commencement Date 
 
Extension of time for 
completion 

10 &42: 
 
10 
 
 
42 

 
 
Commencement of the Works 
 
Extension of time for 
completion 

1403 
(c)(ii) 

1400-4 40(1) Valuation of variations 37.1 Valuation of variations 

1505 1500-3 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

1507 
Items: 
15.08 
15.01 
15.11 

1500-8 48: 
 
48.1 

 
 
Provisional Sums 

45: 
 
45.1 

 
 
Provisional Sums 

3108 
Note (2) 

3100-4 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

3204 
(b)(iii) 

3200-2 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

3303(b) 3300-2 2 Engineer and Engineer’s 
Representative 

2 Engineer and Engineer’s 
Representative 

5803(c) 5800-3 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

5805(d) 5800-4 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 
 
 

5801 
Item 
58.10 

5800-10 48: 
 
48.1 

 
 
Provisional Sums 

45: 
 
45.1 

 
 
Provisional Sums 

8103(c) 8100-1 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

8117 
Item 
81.03 

8100-26 22 Clearance of site on 
completion 

19 Clearance of site 
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
B1202 SERVICES 
 
A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known services.  
This provisional sum shall be used to effect payments for the services relocation work carried out by the 
subcontractor selected by the Contractor in consultation with the Employer for this purpose.” 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 
 
Add the following paragraph to the end of clause 1205: 
 
"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality 
Control (Scheme 1)." 
 
B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS  
 
Delete the first paragraph of clause 1206 in its entirety and replace it with the following: 
 
“The contractor shall comply with all legal provisions in regard to surveying and setting out work.” 
 
B1201 PAYMENT 
 
(a) Contract rates 
 
Add the following new paragraph at the end of subclause B1201(a): 
 
“All rates tendered are to be exclusive of VAT.” 
 
B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

 

Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method 

(ii) (Critical-path method). 

 

Method (ii) (Critical-path method) 

 

Delete the words "(based on a five-day working week)" in the fifth and sixth lines of the second paragraph of 

Method (ii). 

 

Add the following to the end of Method (ii): 

 

"The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii) 

shall be as given in Table B1215 below for each respective calendar month of any year: 

 

Table B1215 
 

 
Month 

 
Expected delay of "n" 

working days due to normal 
rainy weather 

 
Month 

 
Expected delay of "n" 

working days due to normal 
rainy weather  

 
January*** 
February 
March 
April 
May 
June 

 
 

5 
4 
4 
3 
2 
1 

 
 
July 
August 
September 
October 
November 
December*** 

 
 

1 
1 
2 
3 
4 
5 

  *** Includes the whole month of December / January. 
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Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and 
the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract 
period.   If no abnormal rainfall occurs during a particular calendar month in a particular year, then no 
extension of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and 
no further consideration shall be given to that "n"-value in respect of that year. 
 
Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar 
month in a particular year (for which the Contractor shall have made provision in his programme of work in 
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy 
weather during that month of that year, then no further consideration shall be given to those "n" working days 
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims which 
may arise later during the contract period are assessed by the Employer." 
 
 
B1219 WATER 
 
The Contractor shall note that the necessary permission must be obtained from the Department of Water 
Affairs for the abstraction of water from streams and rivers.” 
 
B1224 THE HANDING-OVER OF THE ROAD RESERVE 
 
(a) The Contractor shall be required to accommodate service owners and other contractors working on 

the services relocation and maintenance in the execution of their duties.” 
 
B1229 SABS CEMENT SPECIFICATIONS 
 
Add the following paragraphs to the end of clause 1229: 
 
“All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition, 
specifications and conformity criteria for common cements. 
 
Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the 
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference 
shall be replaced with the new specification: 
 

• SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common 
cements. 

 
The blending of cements on site shall not be permitted.” 
 
B1230 COMMUNITY LIAISON 

 

(a) Project Liaison Committee 

 

The process of implementing infrastructure projects will be undertaken by means of structured engagement 

between those responsible for the delivery of the project and the community. 

 

A Project Liaison Committee (PLC) is a vital means of communication between the parties involved with the 

project.  A PLC may be formed if the project is such that a specific community can be identified. 

 

The PLC comprises representatives of the employer, the engineer and formal structures within the community.  

The contractor shall make use of these communication channels, and shall appoint from amongst his site 

personnel a responsible person to participate in the affairs of the PLC, and this representative shall also 

attend the monthly PLC meetings when so requested. 

 

The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil its tasks 
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by meeting less frequently. 

 

The PLC deals with local labour on the project, and is tasked with: 

 

• assisting with community liaison and the resolution of community disputes; 

• devising fair and transparent procedures that will assist the contractor in the engagement of labour; 

• advising on and monitoring labour issues; and 

• assisting in the resolution of labour disputes. 

 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor. 

 

(b) Community Liaison Officer (CLO) 

 

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a competent local 

person as a Community Liaison Officer (CLO).  The contractor shall appoint the CLO as part of his site 

personnel, and shall direct all his liaison efforts with the local community through the appointed CLO. 

 

The period of employment and the remuneration of the CLO shall be determined jointly by the contractor, the 

engineer and the employer. 

 

The CLO shall: 

 

(i) represent the community and assist the contractor, the engineer and the employer with 

communication between them and the community; 

 

(ii) work an 8-hour day with a total of 40 hours worked per week, and shall be present on site each day 

except when performing off-site community liaison activities; 

 

(iii) communicate daily with the contractor on labour related issues such as numbers and skill; 

 

(iv) assist in the identification and screening of local labourers from the community in accordance with 

the contractor’s requirements; 

 

(v) inform local labour of their conditions of employment, including their period of employment; 

 

(vi) attend disciplinary proceedings involving local labour, and ensure that hearings are fair and 

reasonable; 

 

(vii) attend all meetings at which the community and/or local labour are present or are required to be 

represented; 

 

(viii) attend monthly site meetings to report on community and local labour matters; 

 
(ix) keep a daily written record of interviews and community liaison; 

 

(x) submit monthly returns regarding community liaison; and 

 

(xi) carry out all such other duties as agreed upon between all parties concerned. 

 

A new pay item is included in section 1200 of the schedule of quantities relating to the payment of the CLO 
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on a provisional sum basis.  Payment under this item shall be made only for the period for which the duties 

of the CLO are required, and not necessarily for the full duration of the contract. 

 
 
B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 
 
All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, as amended.  The Contractor shall pay in full, including the payment of the necessary levies, such 
amounts as are due in terms of the Act.  The manner in which compensation in terms of this Act shall be 
handled shall be resolved by the Contractor at the commencement of the contract. 
 
B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT 
 
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply: 
 

• The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of 
1996) as amended. 

 

• Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in 
respect of the class of vehicle or item of plant he / she is driving or operating. 

 
The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as 
may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to 
minimise the danger and inconvenience caused to vehicle and pedestrian traffic.  The Contractor by accepting 
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims, 
damages and / or costs that may arise in this regard. 
 
B1233 ENVIRONMENTAL IMPACT CONTROL 
 
In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in 
addition to normal good construction practice expected of the Contractor, the following requirements shall 
also be observed: 
 
(a) The Contractor shall comply with the requirements of Part C: Environmental Management 

Specification contained in section C3.3 Particular Specifications. 
 
(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in 

consultation with the Engineer and the local communities. 
 
(c) No littering by construction workers shall be allowed.  A refuse control system shall be established 

for the collection and removal of refuse to the satisfaction of the Engineer. 
 
(d) Adequate provision shall be made for temporary toilet requirements in construction areas.  Use of the 

veld for this purpose shall not be allowed under any circumstances. 
 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, 
organic materials and bituminous products.  In the event of spillage, prompt action shall be taken to 
clear the affected area.  Emergency measures in the event of spillage shall be set out and the 
responsible person shall be made aware of the required action.  The construction of temporary 
and / or permanent dams shall be done with the necessary approvals from the Department of Water 
Affairs and Forestry and the Department of Environmental Affairs and Tourism. 

 
(f) Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed 

of at licensed authorised disposal facilities. 
 
(g) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in 

particular on adjacent land.  Should excessive erosion and / or siltation take place outside the road 
reserve as a direct result of the Contractor’s construction activities, the Contractor shall be responsible 
for making good the erosion / siltation to the satisfaction of the landowner and the Engineer. 
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(h) Invader species of plants shall be controlled. 
 
(i) Dust and noise pollution shall be restricted to acceptable levels. 
 
No separate payment shall be made for observing these requirements as such payment shall be deemed to 
be included in the amount tendered for item 13.01(c) (The contractor's general obligations: Time-related 
obligations).  Any avoidable non-compliance with these requirements shall be considered sufficient grounds 
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the 
repairs to any damages. 
 
B1234 MEASUREMENT AND PAYMENT 
 
Item   Unit 
 
B12.02  Relocation and modifications of services 
 
(a)  Provisional sum for existing services to be 

 relocated and / or protected during construction   provisional sum 
 
(b)  Handling cost and profit in respect of sub-item 
  B12.02(a) above   percentage (%) 
 
 
Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 
Third Edition 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit in 
connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of item 
B12.02(a) 
 
 
SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
B1302 GENERAL REQUIREMENTS 
 
(c) Legal and contractual requirements and responsibility to the public 
 
Add the following paragraph to the end of sub-clause 1302(c): 
 
"The Contractor's general obligations shall also include the training of temporary labour, the management of 
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and Diseases 
Act, 1993, and compliance with the requirements of Part C: Environmental Management Specification and 
Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular Specifications." 
 
The Requirements of the Expanded Public Works Programme (EPWP) contains requirements for employment 
and training in terms of the National Youth Service (NYS) programme, where applicable various pay items 
related to these requirements are included.  However, to the extent that any costs relating to the requirements 
are not covered by the pay items in that section, the Contractor shall include for such costs in the existing pay 
item B13.01 in section 1300. 
 
 
B1303 PAYMENT 
 
Add the following at the start of clause 1303: 
 
“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) per cent” 
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by “fifteen 
(15) per cent” in terms of the General Conditions of Contract 2015,Third Edition. 
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Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor’s general 
obligations with regard to Health and Safety. 
 
Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO 
Standard Specifications and delete the words “from the date on which the contractor has received the letter 
of acceptance in terms of Clause 12 of the General Conditions of Contract” and replace these words with the 
following: 
 
“from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2015),”.   
 
Add the following at the end of clause 1303: 
 
"The amount payable to the Contractor for time-related obligations arising from extensions of time granted by 
the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the 
General Conditions of Contract, Third Edition 2015, shall be calculated as follows: 

 

(i) The Contractor shall apply for the extension of time in terms of the number of working days delay 

incurred. 

 

(ii) The number of working days extension of time finally granted shall then be added to the contract by 

the Employer, commencing on the first working day after the day of the original completion date.  

Special non-working days as defined in the contract data shall not be counted as working days in 

calculating the extended completion date. 

 

(iii) The number of calendar days extension of time granted from the original completion date to the 

extended completion date as calculated in (ii) above shall then be calculated, commencing on the 

first calendar day after the day of the original completion date. 

 

 The following formula shall then be used to calculate the number of months extension of time granted: 

 

 No. of months extension of time granted 

 

 = [(No. of calendar days extension of time granted / 365)] x 12 

 

(iv) The number of months extension of time granted calculated as in (iii) above shall be the number of 

additional months measured for payment for time-related obligations under item 13.01(c) as a result 

of the extensions of time granted. 

 

Note: The number of months extension of time granted calculated as in (iii) above shall also be included in 

the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the 

Schedule of Quantities that involve the unit of measurement "month" and that were provided on site 

for the full duration of the extended period.  Where such items were provided for a portion of the 

extended period only, a pro rata payment shall be made, based on the number of calendar days the 

item was provided on site after the original completion date divided by the number of calendar days 

as calculated in (iii) above for the extension of time granted." 

 
Add the following new pay items at the end of clause 1303: 
 
Item   Unit 
 
B13.02  Community Liaison officer (CLO) 
 
(a)  Provisional sum for the services of a locally employed person to perform the duties of a CLO, 

paid on a monthly basis                                            provisional sum 
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(b)  Handling cost and profit in respect of sub-item 
  B13.02(a) above   percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 
2010. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.02(a), and shall include full compensation for the handling costs for administration and profit, and is 
not to exceed 10% of item B13.02(a). 
 
Item  Unit 
 
B12.04              On Site - Accredited Training 
 
 
(a)  Handling cost and profit in respect of sub-item 
                          B12.03(a) above                         percentage (%)  
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B12.03(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B12.03(a). 
 
 
Item  Unit 
 
B13.03  Construction Boards  
 
(a)  Contract signboards are to be erected at each site.                                                   P C Sum 
 

The tendered rate shall include full compensation for providing and erecting each contract 
signboard complete (refer to the typical signboard face detail shown in Section C4.2), 
including for timber poles and fixings, excavation and backfill, and for dismantling and 
removing the signboard structures and reinstating the signboard area on completion.” 

 
(b)  Handling cost and profit in respect of sub-item 
  B13.04(a) above   percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract, 
Third Edition 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.04(a), and shall include full compensation for the handling costs for administration and profit, and is 
not to exceed 10% of item B13.04(a). 
 
Item  Unit 
 
B13.01  Contractors General Obligations in terms of Part C of the project specifications 
     
 
(a)                      Fixed obligations                    lump sum 

 
(i) Preparation of risk assessments, 

   safe work procedures, the project H & S file, 
   the H & S plan and any other H & S matters that 
  the Contractor deems necessary  
 
(b)                     Time related obligations              month 

 
(ii)  Updating and amending then risk assessments, the safe work procedures, the project 
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H&S file and the H & S plan, and for full compliance with all H & S matters during the 
construction of the Works under the contract  

 
Payment of the lump sums tendered under sub-items B13.05(a) and the rate per month for sub-item B13.05(b) 
shall, for the two sub-items together, include full compensation for all the Contractor’s costs in respect of 
compliance with the OHS Act and Construction Regulations. 
 
Payment of each of the lump sums tendered under sub-items B13.05(a) shall be made in three instalments 
as specified for the payment of the lump sum tendered under sub-item 13.01(a). 
 
The tendered rate for sub-item B13.05(b) shall be paid as specified for the payment of the tendered rate for 
sub-item 13.01(c). 
 
Item                                Unit 
 
B13.01  Supply protective clothing for site staff                                          PC Sum 
  
a)  Safety boots 
b)  Safety vests 
c)  Gloves for concrete work  
d)  Overalls 
 
The amount is an estimated cost to provide for items (a), (b), (c) and (d) for personnel protective equipment 
for construction purposes, for compliance with the OH & Safety Act. 
 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
Third Edition 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.06, and shall include full compensation for the handling costs for administration and profit, and is 
not to exceed 10% of item B13.06. 
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SECTION 1400: HOUSING, OFFICES AND LABORATORY, FOR THE ENGINEERS SITE PERSONNEL 
 
B1411 PROVISION OF PROFESSIONAL SITE SECURITY FOR ENGINEERS OFFICES AND               
PROPERTY 
 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
Third Edition 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B14.11, and shall include full compensation for the handling costs for administration and profit, and 
is not to exceed 10% of item B14.11. 
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SECTION 1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
Add the following to the end of clause 1501: 
 
“Throughout the course of the contract the Contractor shall ensure that the works do not prevent service 
owners or the Employer’s other contractors from gaining access through the site. 
 
The Contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the 
site from the existing road network.  All movements of the Contractor’s plant to and from the existing access 
road at these intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go 
facilities and flagmen. 
 
 
B1502 GENERAL REQUIREMENTS 
 
Add the following new sub-clause to the end of clause 1502: 
 
“(j) Public traffic 
 
The Contractor must plan and conduct his activities so as to bring about the least possible disruption to the 
traffic on the existing roads.  In all dealings with the public the Contractor shall bear in mind the public's right 
to enjoy the use of the road, and the Employer's desire to interfere as little as possible with this right.  At all 
points of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in any 
discussions or disputes.” 
 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
Replace the first sentence of the first paragraph of Clause 1503 with the following: 
 
“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control facilities) in accordance with these project specifications and as shown on the drawings and in the 
South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No.13 - 
Roadworks, and shall remove them when no longer required. 
 
The Contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or 
stolen.  The Contractor shall also remove all bituminous or other foreign material from the traffic-control 
facilities in order to keep them clean and visible at all times.  Traffic-control facilities that can no longer be 
cleaned effectively shall be replaced with new ones at the cost of the Contractor.” 
 
 
Replace the first sentence of the third paragraph of clause 1503 with the following: 
 
“The type of construction, spacing and placement of traffic-control facilities shall be in accordance with the 
latest edition of Road Signs Note No.13 - Roadworks, these project specifications, the drawings and the South 
African Road Traffic Signs Manual. 
 
The details shown for spacing and placement of traffic-control facilities may, however, be revised at the 
discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic 
conditions.” 
 
(a) Traffic-control devices 
 
Add the following new paragraph after the end of the second paragraph of subclause 1503(a): 
 
“The reduction of the road width to a single lane carrying one-way traffic and controlled by “Stop / Go” boards 
shall be allowed only during daylight hours in clear weather conditions when work is actively taking place on 
the road, and such reduction of the road width shall always be accompanied by sufficient on-going watering 
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to keep the dust down at all times on any trafficked gravel surfaces in order to maintain good visibility along 
the deviation.  At least two lanes carrying two-way traffic shall be provided at all other times." 
 
(b) Road signs and barricades 
 
Add the following to the end of sub-clause 1503(b): 
 
“The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own cost 
replace any that have been damaged, lost or stolen. 
 
The temporary road signs required for this contract shall generally be mounted on poles installed in the 
ground.  Where temporary signs such as delineators are mounted on portable supports, the only permitted 
method of ballasting such sign supports shall consist of durable sandbags filled with sand of adequate mass 
to prevent the signs from being blown over by wind. The cost of the sandbags shall be included in the tendered 
rates for the applicable types of temporary road signs. 
 
The traffic-control devices, temporary signs and devices required in the contract are those designated in Road 
Signs Note No.13 - Roadworks. 
 
No work may proceed on any section where accommodation of traffic is required until such time as the 
relevant requirements with regard to signposting are met and the written approval of the Engineer has been 
obtained.  The Contractor shall keep sufficient surplus signs, delineators and barricades on the site to allow 
for the replacement of damaged or missing items immediately upon discovery, or within three hours of 
instructions to such effect having been given by the Engineer.  Delineators shall be of the flexible 
plastic / rubber reversible variety and not of the rigid metal variety.” 
 
(c) Channelization devices and barricades 
 
Add the following paragraphs at the end of sub-clause 1503(c): 
 
"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with sand 
bags to prevent the signs from being blown over by wind or wind turbulence from moving traffic. 
 
Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used only at 
short term lane deviations during daylight hours.  All traffic cones used on deviations shall be 750mm high.  
Lane closures which continue into the night time shall be demarcated by delineators only. 
 
The use of steel drums as channelization devices shall not be allowed on this Contract.  Channelization shall 
be effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks.” 
 
(e) Warning devices 
 
Add the following to sub-clause 1503(e): 
 
“All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating amber 
flashing lights and with "Construction Vehicle" warning signs.  All vehicles and plant shall obtain a clearance 
permit from the Engineer before being allowed onto the site. 
 
Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure clear 
visibility from all directions.  The lights on construction vehicles shall be switched on as the vehicles decelerate 
to enter a construction area, while construction vehicles are operating within the accommodation of traffic 
area, and as the vehicles accelerate to the general speed when entering the road from a construction area.  
Lights on plant shall operate continuously while the plant is working alongside sections of road open to public 
traffic. 
 
All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall be 
placed so as to be clearly visible and shall be operated continuously while the vehicles are manoeuvring in or 
out of traffic or while the vehicles are travelling alongside or parked alongside roads open to public traffic. 
Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and plant shall not 
be paid for separately but shall be included in the rates covering the use of the vehicles. 
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The Contractor shall apply and maintain to the approval of the Engineer such rotating amber lights and 
warning signs, together with any temporary mounting brackets.  Vehicles and plant that do not comply with 
these requirements shall be removed from the site.” 
 
Add the following new subclauses to clause 1503: 
 
(g) Other signs and facilities 
 
The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured 
in the standard pay items.  Such other road signs, reflective tape, etc. shall conform to the requirements of 
the South African Road Traffic Signs Manual and any other specification provided by the Engineer. 
 
(h) High visibility safety vests and hard hats 
 
The Contractor shall ensure that all his own personnel, excluding those who are permanently office bound, 
all other construction workers on the site, staff of the Engineer and visitors are equipped with high visibility 
reflective safety vests and hard hats.  High visibility reflective safety vests shall be worn at all times when 
working on or near to the travelled way and hard hats shall be worn at all times when working on or near to 
the box culvert and pedestrian bridge construction areas.  High visibility reflective safety vests and hard hats 
shall be kept in good condition and any such safety vests and hard hats that are, in the opinion of the Engineer, 
ineffective shall be replaced immediately by the Contractor.” 
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SECTION 2200: PREFABRICATED CULVERTS 
 
MEASUREMENT AND PAYMENT 

 
 
Item                                           Unit 
 
B22.17 Construct concrete headwalls as per standard drawing No. 
 
 
The construction of the concrete headwalls shall be as per standard detail-: Refer to standard detail drawing. 
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
MEASUREMENT AND PAYMENT 

 
 
Item                                           Unit 
 
B34.10 Sourcing of a G6 Gravel material from commercial sources                                                     m3                                                                                                                                    
 
No overhaul will be allowed for material sourced from a commercial source. The rate shall be assumed to be 
inclusive of the haulage to the site.  
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SECTION 5600:  ROAD SIGNS 
 
MEASUREMENT AND PAYMENT 
 
 
Item          Unit 
 
B56.01 Supply and Install Road signs with treated poles                                                          No 
 
The road signs must comply with the South African Road Traffic Signs Manual.  The road signs will be erected 
as directed by the Engineer.  

 
 
  

 
 
 
 
 
 
 
 
 
 
 
 
    
    
  
 
 

Road Sign Type Dimensions Colour 
W 104,  
W 302,  
W 308 

900 mm Sides 
Border – Red Retroreflective 
Symbol – Black semi-matt 
Background – White Retroreflective 

 
R 201 

 
900 mm diameter 

Border – Red Retroreflective 
Symbol – Black semi-matt 
Background – White Retroreflective 

 
R1 

 
900 mm diameter 

Border – White Retroreflective 
Symbol – White Retroreflective 
Background – Red Retroreflective 

W 401 
W 402 

600 mm x 150 mm Red Retroreflective on white Retroreflective 
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C3.3 PARTICULAR SPECIFICATIONS 

 
 

In addition to the Standard Specifications and the Project Specifications, the following Particular Specifications 

shall apply to this contract and are bound in hereafter: 

 

 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION................................................. C50 

PART D: DAYWORK……………………………………………………………………......................... C54 

PART E: OHSA 1993 SAFETY SPECIFICATION......................................................................... C62 

PART F:    Requirements of the Expanded Public Works Programme (EPWP) ………................... C65 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

C 3.3.1 : ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 
EMS.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, 

strict compliance to the Environmental Management Plan (EMP) guidelines is required.  The 

purpose of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to 
environmental issues, 

▪ Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse 
environmental impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

EMS.2 Training and Induction of Employees 

 

▪ The Contractor has a responsibility to ensure that all those people involved in the project 
are aware of and familiar with the environmental requirements for the project (this 
includes sub-contractors, casual labour, etc.).  The CMP shall be part of the terms of 
reference for all contractors, sub-contractors and suppliers. 

 

EMS.3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The complaint 
should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 
days. 

 
All environmental incidents occurring on the site will be recorded. The following information will 
be provided: 

▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
 

EMS.4 Site Cleanliness and Neatness 
 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored 
to its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction 
camp. 

▪ A dedicated area must be made available for construction staff to change and store their 
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personal belongings. 
 

EMS.5 Access 
 

▪ Access to existing roads, schools, buildings, shops and residential properties must not 
be impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 
 

EMS.6 Borrow Pits 
 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department 
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and 
Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface 
drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME 
and DWAF. 

 
EMS.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that 
all surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions 
are not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and 
residential areas. 

▪ The speed of construction vehicles must be reduced. 
 
EMS.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

EMS.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly 

where flammable substances are being stored or used, and that construction staff are 
aware of where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
EMS.10 Grave Sites 
 

▪ Grave sites in close proximity to the road must not be disturbed during construction.  
 
EMS.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are 
to be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on 
an impermeable surface and surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with 
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided 
with appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of 
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other 
chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 
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▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any 
spills. The absorbent must be stored in a designated area and be available for 
inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

EMS.12 Noise  
 

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation 
with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be 
equipped with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise 
such as hooting and shouting. 

 
EMS.13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent 
soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
EMS.14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow 
of rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

EMS.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to 
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the 
vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children 
wishing to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road 
during the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 
EMS.16 Soil Management 
 

▪ Storm water drainage pipes must be installed alongside the road in all areas susceptible 
to soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm 
water. 

▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 

should be removed together with the contaminated soil. 
▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the 

spill. The contaminated soil should be disposed of in an appropriate container, 
depending on its classification. 
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▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

EMS.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

▪ Do not leave the construction site untidy and strewn with rubbish, which will attract 
animal pests. 

▪ Do not set fires.  
▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
▪ Do not drive a construction-related vehicle under the influence of alcohol. 
▪ Do not exceed the national speed limits on public roads or exceed the recommended 

speed limits on the site. 
▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 
▪ Do not litter along the roadsides, including both the public and private roads. 
▪ Do not pollute any water bodies (whether flowing or not). 
▪ No member of the construction team is allowed to enter the areas outside the 

construction site. 
 

EMS.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities 
and in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas 
and remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

EMS.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management 

measures must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) 

during construction must be replaced with indigenous vegetation after construction has 
been completed.    

 
EMS.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of 
at a registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) 

must be stored in leak proof containers and disposed of at a registered hazardous waste 
disposal site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to 
the surrounding area.  In general, littering, discarding or burying of any materials is not 
allowed on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the 
construction camp and site for all domestic refuse and to minimise the occurrence of 
littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, 

concrete packets etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
▪  
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3.3 PARTICULAR SPECIFICATIONS 
 
 

PART D:  DAYWORK 
 
This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities.  
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following 
specifications. 
 
D1. SCOPE 
 
According to Clause 48 of the General Conditions of Contract, 2015 Third Edition, certain work may be carried 
out using rates tendered in the day work schedule.  A schedule of personnel, plant and equipment which may 
be necessary to perform work on a day work basis is included in the Schedule of Quantities.  The quantities 
used in the Schedule of Quantities are for tender evaluation purposes only and the use or not of these items 
shall not constitute a variation in terms of Clause 49 of the General Conditions of Contract 2015, Third Edition. 
 
No work will be paid for as day work without the written instruction or approval of the Engineer. 
 
D2. TYPE OF WORK 
 
The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due 
to new or unforeseen circumstances to such an extent that the tendered rates for specific items of work are 
no longer applicable, or where no suitable combination of tendered rates can be used to pay for such work. 
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
Engineer.  Day work will only be used in exceptional circumstances. 
 
D3. MATERIALS 
 
Materials for use in works carried out under day work shall be purchased by the Contractor who shall also 
arrange for delivery to site, and shall be responsible for any other requirements associated with specific 
materials.   
 
Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’.  No contract price 
adjustment will be applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in day work with his day work claim to 
the Engineer.  Further, if specific materials are required for day work, quotations will be called for as per 
Clause 48 of the General Conditions of Contract 2015, Third Edition. 
 
D4. CONSTRUCTION PLANT HIRE 
 
Where day work is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities 
shall be used in calculating the payment due for any plant required to execute the day work.  If no rate is 
included in the Schedule of Quantities for a particular piece of equipment, and where no other rate or 
combination of rates would provide suitable compensation, then the day work method of payment described 
in Clause 48 of the General Conditions of Contract 2015, Third Edition will be used. 
 
The tendered rates for each item of constructional plant shall include for all operating costs associated with 
the said item of plant.  Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine 
servicing / maintenance, breakdowns and spares, all overhead costs, site management costs and 
administration costs.  The tendered rates shall also include the plant operator and the general supervision of 
the plant while it is engaged in the day work. 
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D5. SALARIES AND WAGES OF WORKMEN 
 
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the 
Schedule of Quantities.  The tendered rates shall include for all costs associated with the employment of 
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension 
contributions, government levies and taxes, training costs and any costs associated with living on the site.  
The tendered rates shall also include for the transportation of the workmen to the site of the daywork. 
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to 
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job description 
e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for labourers shall also include for 
the casual supervision by a gang boss or foreman.  Only when specifically called for by the Engineer, will 
payment be made for the use of a gang boss or foreman supervising on a continuous basis. 
 
D6. MEASUREMENT AND PAYMENT 
 
The following principles shall also apply to the measurement and payment of daywork. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall 
be fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive time when 
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of 
the machine, the flywheel horsepower shall govern the measurement category.  Where width and mass are 
specified, mass shall govern the measurement category. 
 
The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General Conditions of 
Contract 2015, Third Edition with regard to the submission of daywork claims. 
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C3.3 PARTICULAR SPECIFICATIONS 
 
 

PART E:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

E1. SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy environment for all workers, employees and subcontractors under 
his control and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all 
other safety codes and specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the 
Contractor as mandatary to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This specification and the Contractor’s own Health and Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 
 
The following aspects of this project carry the risk of possible injuries, 
 

 
▪ People becoming complacent and not keeping an eye on the operation being conducted 

▪ People standing out of view of the driver of a construction machine 

▪ People “catching” a lift on the machine and falling under the machine after it hits a hump 

▪ Trying to do a task with the machine for which it is not designed 

▪ Poor visibility while performing tasks that generate excessive dust 

▪ Failure to provide the pedestrians and traffic a safe passage away from the plant processing 

the layer works and surfacing operations. 

▪ Risks of not wearing proper safety equipment when working with bitumen and cement. 

▪ Failure to provide means of access for emergency vehicles 

▪ Risks related to people smoking near potentially harmful gasses  

▪ Failure to perfom visual inspections on all surfacing equipment 

▪ Non-conformance to specifications with regards to fitting all construction vehicles with reverse 

alarms 

▪ Operation and maintenance on the site of heavy civil engineering plant such as excavators, 
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, 
water pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete 
pumps, compressors, pneumatic tools, generators, etc. 

▪ Use on the site of power tools and hand tools. 
▪ Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement, 

cement bags, concrete materials and hand stone. 
▪ Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and 

cleaning products including bituminous paint. 
▪ Presence of open excavations for the manholes and storm water pipe trenches. 
▪ Lifting and lowering of concrete pipes  
▪ Possible need for boatswain’s chairs Risks related to general safety and security on site. 
 
 
Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessarily covered in the above. 
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E2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract 2015, Third Edition and it shall 
have the exact same meaning as “client” as defined in the Construction Regulations 2003.  
“Employer” and “client” are therefore interchangeable and shall be read in the context of the 
relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have 

the same meaning as “Contractor” as defined in the General Conditions of Contract 2015, 
Third Edition. 

 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract 2015, Third Edition.  In terms of the Construction Regulations the 
Engineer may act as agent on behalf of the Employer (the client as defined in the Construction 
Regulations). 

 
E3. TENDERS 
 

This Health and Safety Specification forms an integral part of the Contract and Tenderers are 
required to use it during the tender phase for pricing the preparation of a project specific Health 
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance 
thereto during construction. Tenderers must forward a copy of this Specification to all other 
persons or organisations that may be submitting prices to the Tenderer during the tender stage to 
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their 
particular operation, and for compliance with the Health and Safety requirements during 
construction.  Payment items are included in the ‘Schedule of Quantities’ for compliance with the 
‘Occupational Health and Safety Act’ and with this Specification. 
 
Tenderers are required to complete Form J, ‘Contractor’s Health and Safety Declaration’ of T2.2, 
‘Returnable Schedules required for Tender Evaluation Purposes’. 
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Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment 
items, will lead to the conclusion that the Contractor will not be able to carry out the work under 
the contract safely and in accordance with the Construction Regulations. 
 
 
 

E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, 
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved: 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(d) excavation work deeper than 1,0m; or 
(e) working at a height greater than 3,0m above ground or landings. 
 
The notification must be done in the form of the pro forma included as Annexure A to this 
Specification.  A copy of the notification form must be kept on site, available for inspection by 
inspectors, Employer, Engineer, employees and persons on site. 

 
E5. HEALTH AND SAFETY PLAN 
 

Before commencement of any construction work, the Contractor shall prepare a project specific 
Health and Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in 
compliance with this Health and Safety Specification.  This must include a risk assessment 
performed and recorded in writing by a competent person (refer to Regulation 7 of the Construction 
Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during 
the execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 
 
The Health and Safety Plan shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee members, 
and must be monitored and reviewed periodically by the Contractor. 

 
E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

E6.1 Health and Safety Plan 
 

The Contractor shall appoint in writing his employees and any subcontractors to be employed on 
the contract, and he shall provide them with a copy of his documented Health and Safety Plan, or 
relevant sections thereof.  The Contractor shall ensure that all subcontractors and employees are 
committed to the implementation of his Safety Plan. 

 
E6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo a health and safety induction training course by a competent person 
before commencement of construction work.  No visitor or other person shall be allowed or 
permitted to enter the site of the works unless such person has undergone health and safety 
training pertaining to hazards prevalent on site. 
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof 
of the health and safety induction training issued by a competent person prior to commencement 
of construction work. 
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E7. APPOINTMENT OF SAFETY PERSONNEL 
 

E7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
E7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, 
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so 
decided by the Inspector of the Department of Labour.  The Safety Officer shall have the necessary 
competence and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

 
 

E7.3 Health and safety representatives 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety representative 
whenever he has more than 20 employees in his employment on the site of the works.  The health 
and safety representative must be selected from employees who are employed in a full-time 
capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 50 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents 
(in collaboration with his employer, the Contractor), to investigate complaints by employees 
relating to health and safety at work, to make representations to the employer (Contractor) or 
inspector on general matters affecting the health and safety of employees, to inspect the 
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors 
and to attend meetings of the health and safety committee. 

 
E7.4 Health and safety committee 

 
In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one 
or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee 
shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular intervals but 
at least once every three months, to review the health and safety measures on the contract, to 
discuss incidents related to health and safety with the Contractor and the inspector, to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 

 
E7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work in each of the following work 
situations that may be expected on the site of the works. 
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(a) Risk assessment and induction training as described in Regulation 7 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17; 
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(m) Control of all temporary electrical installations on the construction site as described in 

Regulation 22; 
(n) Stacking and storage on construction sites as described in Regulation 26; and 
(o) Inspections of fire equipment as described in Regulation 27. 

 
 
 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time 
the construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve 
the Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

 
E8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, 
the Employer, trade union officials, subcontractors and employees.  The following records and 
registers must be kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 

Officer (Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A fall protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 

work structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the bases of the towers of material hoists to indicate the 

maximum mass load which may be carried at any one time by material hoists 
(Regulation 17(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book 
to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulation 18(9)); 
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(n) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 21(1)(j)). 

 
 
 
 
E9. CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the 
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in 
respect of the contract.  The Contractor is therefore responsible for all the duties and obligations 
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement 
with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the 
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer) 
for the contract under consideration. 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 
 

E10. MEASUREMENT AND PAYMENT 
 

E10.1 Principles 
 

It is a condition of this contract that Contractors who submit tenders for this contract shall make 
provision in their tenders for the cost of all health and safety measures required during the 
construction process. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1 
to E7.5 above shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in clause E8 above 
is regarded as a normal duty of the Contractor for which payment is deemed to be included in the 
Contractor’s tendered rates and prices, and for which no additional payment will be considered 
except to the extent provided in item B13.06 of the Schedule of Quantities. 
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ANNEXURE A (to H&S specification) 

 

To :  The Provincial Director, Department of Labour,   …………………………………… 
 

ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
 

Regulation 3 of the Construction Regulations, 2003 
 

NOTIFICATION OF CONSTRUCTION WORK 
 

1. (a) Name and postal address of principal contractor: 

  

.........................................................................................................................................  

 (b) Name and telephone number of principal contractor’s contact person: 

  

.........................................................................................................................................  

2. Principal contractor’s compensation registration number: 

 

 .................................................................................................................................................. 

 ..................................................................................................................................................  

3. (a) Name and postal address of client: 

  

.........................................................................................................................................  

 (b) Name and telephone number of client’s contact person or agent: 

  

.........................................................................................................................................  

4. (a) Name and postal address of designer(s) for the project: 

  

.........................................................................................................................................  

 (b) Name and telephone number of designer’s contact person: 

  

.........................................................................................................................................  

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulations 6(1): 

  

  

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 

6(2): 
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7. Exact physical address of the construction site or site office: 

  

  

8. Nature of the construction work: 

  

  

 

 ..................................................................................................................................................  

 

 ..................................................................................................................................................  

9. Expected commencement date:

 ..................................................................................................................................................  

10. Expected completion date:

 ..................................................................................................................................................  
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ANNEXURE A - Continued 

 

 

11. Estimated maximum number of persons on the construction site: 

 

 ..................................................................................................................................................  

12. Planned number of contractors on the construction site accountable to principal contractor: 

 

 ..................................................................................................................................................  

13. Name(s) of contractors already chosen: 

 

 ..................................................................................................................................................  

 

 ..................................................................................................................................................  

 

 ..................................................................................................................................................  

 

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

 

 

……………………………………………………….         …………………………………… 

 Client    Date 

 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK. 
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PARTICULAR SPECIFICATIONS 
 
 
 
REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 
NOTE TO COMPILER: 
 
Prior to the submission of the draft document, the compiler shall agree with the Project Manager the number 
of NYS workers (if any) to be employed in terms of the contract, and shall adjust this accordingly. 
 
Compiler to modify (a) below and delete (b) if the NYS Programme is not required to be implemented in 
terms of this contract. 
 
This section provides specifications with regard to the following: 
 
(a) The Expanded Public Works Programme (EPWP); and 
 
(b) The National Youth Service (NYS) programme, which is a government programme implemented by 
the National Department of Public Works forming part of the Expanded Public Works Programme (EPWP). 
 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local 
community, who are South African Citizens or foreigners in possession of a work visa issued by the 
Department of Home Affairs (only one such foreigner may be employed on any project).  Such local labour 
shall be the targeted participants in the EPWP and NYS programmes. 
 
Furthermore, in order to avoid duplication of training programmes and training facilities, all structured 
training, including the training for Small Contractor Development (SCD), (in those instances where SCD is 
included in the contract), shall be measured and paid for in terms of the pay items provided in this section. 
 
1. Expanded Public Works Programme (EPWP) 
 
1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public 
Works Programme (EPWP) 
 
The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs.  In 
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive 
technologies to create job opportunities.  This involves the use of both labour and plant, where labour is 
preferred and plant is used appropriately. 
 
All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented 
using labour-intensive construction methods to the extent economically feasible, in accordance with the 
“Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public 
Works Programme (EPWP) Third Edition 2015”. 
 
The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public 
Works (http://www.epwp.gov.za/). 
 
Items scheduled for labour-intensive construction are marked with the letters “LI” in the schedule of 
quantities in the manner described in the Pricing Instructions. 
 
Contractors shall note that they shall employ in labour-intensive works only those supervisory and 
management staff that have completed the required Skills Programme in terms of Appendix C of the 
aforementioned guidelines: 
 
 

• Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction 
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF 
level 5 or 7. 
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In addition to their normal supervisory and management functions, the aforementioned supervisory and 
management staff shall also be responsible for setting the workers’ daily tasks in accordance with 
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is 
accurately recorded on a daily basis and compiled and submitted to the Employer each month in 
accordance with clause 3 of this section. 
 
1.2 Labour laws applicable to the Expanded Public Works Programme (EPWP) 
 
The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public 
Works Programme (EPWP) shall be implemented in accordance with: 
 

• the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works 
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the 
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette 
No. 34032 of 18 February 2011); and 

• Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 
4 May 2012. 

 
The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers 
employed in elementary occupations on an Expanded Public Works Programme (EPWP).  These terms and 
conditions do not apply to persons employed in the supervision and management of an Expanded Public 
Works Programme (EPWP). 
 
The above documents can be downloaded from the EPWP website of the Department of Public Works 
(http://www.epwp.gov.za/). 
 
1.3 Persons to be employed under the Expanded Public Works Programme (EPWP) 
 
All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance 
with prevailing legislation. 
 
The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the 
Community Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and 
the employment opportunities thereby presented. 
 
The Contractor shall determine the minimum education level / skills required to undertake the works 
specified.  In consultation with the PLC and the War Room convener for each relevant ward, selection of the 
local labour shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled 
through the War Room for each ward.  The list obtained from the OSS database must be accompanied by a 
letter from the War Room convener confirming that all the information provided was sourced from the War 
Room and that all listed incumbents reside within the relevant ward.  The Contractor must maintain records 
of household profiles as part of the portfolio of evidence for selection.  Selection shall be based on the 
minimum education level / skills required and the most needy households, as determined by the household 
profiling.  Preference shall be given for at least one person from each household in the community to be 
employed before further persons are considered for selection. 
 
The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or 
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in 
possession of a work visa issued by the Department of Home Affairs (only one such foreigner may be 
employed on any project), shall include for a minimum allocation of: 
 

• 55% women; 

• 55% youth who are between the ages of 16 and 35; and 

• 2% persons with disabilities. 
 
All labour recruitment, employment and associated risks shall remain the sole responsibility of the 
contractor. 
 



MATATIELE LOCAL MUNICIPALITY                                    Contract No: MATAT/2022/2023-42 
REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

 C66  

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure 
the effective supervision of the labour-intensive works for all LI activities undertaken on this project: 
 
 Minimum supervisor to worker ratio = 1: 15 
 
(Compiler to insert the minimum supervisor to worker ratio required for this project in order to ensure the 
effective supervision of the labour-intensive works). 
 
1.4 Contract of employment with persons employed under the Expanded Public Works 
Programme (EPWP) 
 
The Contractor shall enter into a formal contract of employment with each person employed under the 
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the 
end of this section: Particular Specifications. 
 
The Contractor shall note that all such formal contracts of employment entered into with persons employed 
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the 
Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year. 
 
1.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP) 
 
The Contractor shall be contractually obliged to: 
 

(a) brief EPWP workers on the conditions of employment; 
(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of 

the Employment Agreement; 
(c) keep personnel files for all EPWP workers and make copies available to the Employer if and when 

requested; and 
(d) ensure that payments to EPWP workers are made in accordance with Government Notice 

No. R347. 
 
The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be: 
 
 R ________ per task (for task-rated workers); (Compiler to insert the rate of pay as agreed with the 
local community, based on negotiations carried out with the local community in the presence of the 
Employer during the design phase of the project prior to the invitation of tenders). 
 
or 
 
 R ________ per day (for time-rated workers). (Compiler to insert the rate of pay as agreed with the 
local community, based on negotiations carried out with the local community in the presence of the 
Employer during the design phase of the project prior to the invitation of tenders). 
 
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service 
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the 
Ministerial Determination for the Expanded Public Works Programme.  (Compiler to note that this minimum 
wage rate applies when an EPWP worker is engaged in formal classroom training). 
 
Tasks set by the Contractor shall be such that: 
 
(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 
(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 
 
The Contractor shall revise the time taken to complete a task whenever it is established that the time taken 
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above. 
 
 
1.6 Training of persons employed under the Expanded Public Works Programme (EPWP) 
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The training of persons employed under the Expanded Public Works Programme (EPWP) is described in 
clause 4 below. 
 
1.7 Contractor’s obligations towards persons employed under the Expanded Public Works 
Programme (EPWP) 
 
Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work 
to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following 
functions with respect to the EPWP workers: 
 

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation 
Commissioner such amounts as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as 
are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment 
Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon 
request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as 
stipulated in the participant contract of employment; 

(d) implement health and safety procedures with respect to the participants, ensuring that the health and 
safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with work on site; 
(f) provide all participants with the necessary protective clothing and equipment as required by law for 

the specific tasks in which the participants are involved, in addition to the branded overalls stipulated 
for EPWP workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 
(h) assist in the assessment of participants with regard to their competencies; 
(i) provide overall supervision and day-to-day management of participants; and 
(j) implement strict quality control to ensure that the work carried out by the participants is of the 

required standard, and, where necessary, to train and mentor the participants to assist them in 
achieving the standards required. 

 
1.8 Apparel and tools for persons employed under the Expanded Public Works Programme 
(EPWP) 
 
The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with 
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site 
specific health and safety plan and accompanying risk assessments. 
 
Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall 
include branded EPWP markings in accordance with the attached branding requirements. 
 
PPE shall comprise the following: 
 
(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 
 

• Protective overalls (two sets), orange in colour, with EPWP branding; 

• Lime green reflective safety vest with EPWP branding; 

• Protective footwear; and 

• Protective gloves. 
 
(b) PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site 
specific health and safety plan and accompanying risk assessments, such as: 
 (Compiler shall not omit any of the PPE listed below.  However, the compiler may add to the list if 
any other PPE not listed below is known to be required). 
 

• Protective headwear, orange in colour, with EPWP branding; 

• Protective eyewear such as spectacles and goggles; 

• Protective face shields; 

• Protective earplugs and earmuffs; 
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• Respiratory masks; 

• Disposable safety apparel; 

• Kidney belts; 

• Safety harnesses; and 

• Any other protective equipment identified. 
 
The Contractor shall replace any item of issued PPE that becomes unserviceable. 
 
The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under 
the following circumstances: 
 

• where the employee requests the issue of additional PPE in excess of what is 
prescribed; 

• where the employee has patently abused or neglected the issued PPE leading to early 
failure; or 

• where the employee has lost the issued PPE. 
 
The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that 
they use the prescribed equipment. 
 
EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.  
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed 
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for 
which the equipment was prescribed.  Under such circumstances an alternative solution shall be found, and 
this may include relocating or discharging the employee. 
 
The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type 
required to carry out the assigned tasks safely and efficiently. 
 
The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools 
issued. 
 
The Contractor shall maintain the issued tools in a serviceable and safe working condition. 
 
The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, 
using the storage facilities provided on site by the Contractor. 
 
No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant 
items of PPE in the specified colours with branded EPWP markings.  Furthermore, no separate payment 
shall be made for providing the EPWP workers with hand tools or for providing them with safe storage 
facilities on site for PPE and tools.  The Contractor shall therefore make provision for all costs related to 
providing the PPE, tools and safe storage facilities in the tendered rates and prices for the various items of 
work scheduled throughout the schedule of quantities. 
 
1.9 EPWP contract signboard 
 
The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this 
project is part of the Expanded Public Works Programme (EPWP).  All costs related to the provision, 
erection and subsequent removal of the contract signboard shall be refunded to the Contractor through the 
pay item provided in section 1300 of the schedule of quantities for this purpose. 
 
1.10 Payment matters relating to the EPWP work 
 
1.10.1 General 
 
No separate pay items shall be provided in terms of the schedule of quantities for the construction work 
activities carried out by EPWP participants.  Payment for such work activities shall be made only indirectly, 
in terms of the pay items scheduled for the work activities in which such persons are engaged. 
 



MATATIELE LOCAL MUNICIPALITY                                    Contract No: MATAT/2022/2023-42 
REHABILITATION OF MATATIELE INTERNAL STREETS CLUSTER 1 

 C69  

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing 
the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and 
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site 
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall 
therefore be built into the rates tendered for the various items of work scheduled throughout the schedule of 
quantities. 
 
1.10.2 Payment for labour-intensive components of the work 
 
Payment will be made for items which are designated for labour-intensive construction in the schedule of 
quantities only in those instances where such items are constructed using labour-intensive methods. 
 
Any unauthorised use of plant to carry out work which was scheduled to be carried out using 
labour-intensive methods will not be condoned and any Works so constructed will not be certified for 
payment.  Any non-payment for such Works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict. 
 
During the course of construction, as a result of unforeseen site conditions or operating conditions 
encountered, it may happen that an item designated for labour-intensive construction can no longer be 
carried out in a safe and economically feasible manner, either in full or in part, using labour-intensive 
methods.  In such instances the Employer’s Agent shall, where necessary, order a variation in terms of 
clause 6.3 of the of the General Conditions of Contract 2015 with respect to that portion of the item quantity 
that cannot be carried out using labour-intensive methods. 
 
1.11 Penalty applicable to any shortfall in the local labour content achieved 
 
The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s 
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the 
Contract Price (adjusted to exclude penalties and value added tax). 
 
The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content 
stated by the Employer. 
 
In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local 
labour content for this project is due to quantitative underruns, the elimination of items contracted to local 
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the 
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of the Special Conditions 
of Contract.  The financial penalty shall be calculated as follows: 
 
 P = 0,05 x [ (E - Eo)/100 ] x CA 
 
 where: 
 
 E is the specified minimum percentage for local labour content 
 Eo is the local labour content percentage which the Employer’s Agent certifies as being 
achieved upon completion of the contract 
 CA is the contract amount which is the Contract Price (adjusted to exclude penalties and value 
added tax) 
 P is the monetary value of penalty payable 
 
The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour content 
achieved. 
 
The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken 
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the 
programmed utilisation of local labour.  Failure by the Contractor to achieve the interim target shall result in 
the Contractor being liable for a financial penalty as prescribed in this clause. 
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2. NATIONAL YOUTH SERVICE (NYS) 
 
NOTE TO COMPILER: 
 
If the employment of NYS workers is not required in terms of this contract, the compiler shall insert the 
following at the start of this clause 2 then delete the remainder of clause 2: 
 
Note: The Contractor shall not be required to employ NYS workers in terms of this contract. 
 
If the employment of NYS workers is indeed required in terms of this contract, the remainder of clause 2 
below shall apply. 
 
The Employer requires the implementation of National Youth Service (NYS) programmes on this project. 
 
2.1 The National Youth Service (NYS) programme 
 
The National Youth Service (NYS) programme aims to train young people and provide them with practical 
work experience.  The young people will be allocated tasks by the Contractor that will assist the Contractor 
with the execution of the contract. 
 
2.2 Applicable labour laws 
 
The work to be undertaken on this contract by unskilled or semi-skilled workers under the National Youth 
Service (NYS) programme shall be implemented in accordance with the same Code of Good Practice and 
Ministerial Determination as described in clause 1.2 above for work to be undertaken under the Expanded 
Public Works Programme (EPWP). 
 
2.3 Employer’s project manager 
 
The Contractor shall be required to liaise closely with the Employer’s project manager who is responsible for 
the recruitment and training of the NYS workers. 
 
2.4 Persons to be employed under the NYS programme 
 
For purposes of this contract, the Contractor shall be required to employ 10 youths aged between 18 and 35 
for a period of 6 months each under the NYS programme. 
 
The Employer’s project manager shall provide the Contractor with a list of the 10 youths to be employed 
and the training that each of these 10 youths have received to date, and only these 10 youths shall be 
employed by the Contractor under the NYS programme. 
 
The Contractor shall effect the employment in two separate 6-month cycles, with the employment of 
5 youths for the first 6-month cycle only, followed by the employment of 5 different youths for the second 
6-month cycle only. 
 
2.5 Contract of employment with persons employed under the NYS programme 
 
The Contractor shall enter into a formal contract of employment with each youth employed under the NYS 
programme, using the pro forma contract of employment attached at the end of this section: Particular 
Specifications. 
 
2.6 Employment of NYS workers 
 
The Contractor will be contractually obliged to: 
 

(a) employ all participants on the list provided by the Employer’s project manager; 
(b) brief NYS workers on the conditions of employment; 
(c) enter into a formal contract of employment with each NYS worker, which contract will form part of the 

Employment Agreement; 
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(d) keep personnel files for all NYS workers and make copies available to the Employer’s project 
manager if and when requested; and 

(e) ensure that payments to NYS workers are made in accordance with Government Notice No. R347. 
 
During the period when they are engaged in formal classroom training (other than in-service training), the 
youths employed under the NYS programme shall be paid the minimum wage rate as set by the 
Department of Labour on an annual basis in the Ministerial Determination for the Expanded Public Works 
Programme, and should there be an upward adjustment in the rate the Contractor will be compensated 
accordingly.  During the period when they are engaged in productive work activities required for elements of 
the Works, they shall be paid in terms of the wage rates stated in clause 1.5 above. 
 
2.7 Training of youth workers 
 
All NYS workers will be placed on an extensive training programme that will include: 
 

(a) an induction into NYS and EPWP; 
(b) life skills training; 
(c) technical training focusing on a vocational skill to be used on the project (e.g. painting or carpentry); 

and 
(d) entrepreneurship and business skills training. 

 
All training will be arranged by the Employer’s project manager, with whom the Contractor will be required to 
work closely to schedule the training sessions so that the timing of the training is aligned with the 
Contractor’s work schedule and his demand for workers with specific skills.  The Employer’s project 
manager will make full details of the training programme available to the Contractor. 
 
The Contractor shall maintain comprehensive records of the training received by each NYS worker 
throughout the course of the contract, and shall submit to the Employer at each monthly site meeting a 
summary of the accumulated training received by each NYS worker. 
 
The training of the NYS workers shall take place using the same training facility provided for the training of 
all other EPWP participants (refer to clause 4 below). 
 
2.8 Contractor’s obligations towards persons employed under the NYS programme 
 
Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS 
programme work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry 
out the following functions with respect to the NYS programme workers: 
 

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and 
Diseases Act (COIDA), 1993, for as long as they are contracted to the Contractor, and pay in full 
to the Compensation Commissioner such amounts as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution 
amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the 
Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF 
payments upon request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method 
as stipulated in the participant contract; 

(d) implement health and safety procedures with respect to the participants, ensuring that the health 
and safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with work on 
site; 

(f) provide all participants with the necessary protective clothing and equipment as required by law 
for the specific trades in which the participants are involved, in addition to the branded overalls 
stipulated for NYS workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 
(h) assist in the assessment of participants with regard to their competencies in their respective 

trades; 
(i) provide overall supervision and day-to-day management of participants; and 
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(j) implement strict quality control to ensure that the work carried out by the participants is of the 
required standard, and, where necessary, to train and mentor the participants to assist them in 
achieving the standards required. 

 
2.9 Apparel and tools for NYS workers 
 
The content of clause 1.8 above with regard to apparel and tools for EPWP workers shall apply equally to 
NYS workers, except that: 
 
(a) apparel and tools to be issued to NYS workers shall be determined in conjunction with the 
Employer’s project manager; 
(b) the required branding of apparel to be issued to NYS workers shall be determined in conjunction 
with the Employer’s project manager, and shall also include the NYS logo; 
(c) additional PPE may be required depending on the NYS worker’s specific trade; 
(d) certain specified apparel and tools issued to the NYS workers will become the property of the 
NYS workers after the completion of their cycle of work on the project, in order to enable them to continue to 
practise their trade on future projects.  Such apparel and tools shall be specified and authorised by the 
Employer’s Agent; and 
(e) separate payment items have been provided in the schedule of quantities to cover all costs 
associated with the provision of the necessary tools and apparel, including safety apparel, for the NYS 
workers, and the facilities for the safe storage thereof, all as authorised by the Employer’s Agent. 
 
2.10 EPWP-NYS contract signboard 
 
Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be 
displayed on the EPWP contract signboard referred to in clause 1.9 above, indicating that this project is part 
of both the Expanded Public Works Programme (EPWP) and the NYS programme.  All costs related to the 
provision, erection and subsequent removal of the contract signboard shall be refunded to the Contractor 
through the pay item provided in section 1300 of the Schedule of Quantities for this purpose. 
 
2.11 Payment matters relating to the NYS work 
 
No direct payment will be made to cover the Contractor’s costs associated with implementing the on-site 
work programme for the NYS workers, for planning, organising, directing, controlling and administrating 
their day to day activities, including the setting of daily tasks, record keeping and any on-site liaison, training 
and mentoring required, and for the associated job creation reporting, and such costs shall therefore be built 
into the rates tendered for the various items of work scheduled throughout the schedule of quantities. 
 
3. JOB CREATION REPORTING FOR EPWP 
 
NOTE TO COMPILER: 
 
This clause 3 shall always be retained in the tender document so that its content can be used as a guide for 
the EPWP job creation reporting required. 
 
In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the 
Contractor must provide the information specified in clause 3.1 below for reporting purposes. 
 
In addition, the Contractor's payment certificates shall be accompanied by the information specified in 
clause 3.2 below. 
 
3.1 Type of project data required per project 
 
Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting 
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the 
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this section of the 
Particular Specifications). 
 
The data that is required to be kept, maintained and reported on a monthly basis for each project includes: 
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3.1.1 Participant (local labour) data 
 
A participant list of the local labour employed must be maintained for every EPWP project.  The data 
required in this participant list is indicated below.  This data shall be recorded, checked and signed off by 
the Contractor, and shall be submitted to the Employer at each monthly site meeting.  The participant list 
shall contain the following data and shall be kept and maintained on site for audit purposes: 
 
(a) Participant identity – name, surname, initials, date of birth and identity number (or other unique 
identifier) plus certified copy of ID book. 
(b) Participant profiles – nationality, gender, age, education level and disability status. 
(c) Work data for participants – daily wage to be received, number of calendar days training attended 
and number of calendar days worked. 
(d) Records of training – as required in terms of the EPWP Data Collection Tool template. 
 
In addition, the signed contracts of employment between the Contractor and each EPWP participant shall 
be shall be kept and maintained on site for audit purposes. 
 
3.1.2 Project work data 
 
The project work data generally seeks to confirm the number of people at work daily on the project.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting.  The data shall be maintained on site by the Contractor, in order that it can be 
provided by the Employer to the National Department of Public Works upon request when the latter is 
undertaking sample auditing.  The data shall include: 
 
(a) Daily attendance register – register for each day showing all the workers that were registered as 
being at work on that day.  Attendance registers shall be completed on site on a daily basis and signed off 
by the Contractor on a weekly basis. 
(b) Summary of monthly attendance. 
 
3.1.3 Project payment data 
 
The project payment data generally seeks to confirm what was paid, for how much work and to whom.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting. 
 
It is required that the Contractor adopt one of the following methods as standard procedure for recording 
and maintaining this information: 
 
(a) Payment register – this is a list of the workers showing the wages paid to each worker, and signed 
off by each worker as proof of receipt and acceptance of payment.  Information on this register must include 
the name of the worker, either an identity number or other unique identifier, the number of calendar days 
that the pay period covers, the wage rate and the total wages paid; or 
 
(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of 
payment – these bank records must specifically show the name of the worker, either an identity number or 
other unique identifier, the period which the pay covers and the total wages paid. 
 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, 
must be available and applicable for the entire period for which the Employer claims an incentive reward for 
person-days of work created in terms of the project. 
 
3.1.4 Employment output data 
 
The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing 
production output compared to the programme of works, together with the data necessary to enable the 
Employer to calculate the following employment output data in accordance with the EPWP Data Collection 
Tool template: 
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(a) Number of work opportunities created (where one work opportunity = paid work created for one 
individual on an EPWP project, for any period of time). 
(b) Number of person-days of work created (where one person-day = one day of work carried out by 
one individual).  The total number of person-days of work created on a particular EPWP project shall be 
obtained by summing the total number of person-days worked by each individual employed during the 
course of that EPWP project. 
(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on 
the EPWP project divided by 230 working days).  In terms of EPWP policy, one year of work created for one 
individual is assumed to comprise a total of 230 days of paid work carried out by that individual. 
(d) Average duration of work opportunities created (= total number of person-days of work created on 
the EPWP project divided by the number of work opportunities created on that EPWP project). 
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on 
an EPWP project divided by the total number of person-days of work created on that EPWP project). 
(f) Training information. 
 
3.2 Project data to be submitted with the Contractor’s payment certificates 
 
The Contractor's payment certificates shall be accompanied by labour returns providing the labour 
information for the corresponding period in a format specified by the Employer. 
 
Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless 
still be submitted as per the frequency and timeframes stipulated by the Employer.  The Contractor's 
payment certificates shall not be paid by the Employer until all pending labour information has been 
submitted. 
 
The following information shall be maintained on site and submitted with each payment certificate in the 
format specified by the Employer: 
 

• Copies of the signed contracts between the Contractor and any new EPWP participants 
(the Contractor shall note that all such formal contracts of employment entered into with 
persons employed under the Expanded Public Works Programme (EPWP) shall expire 
on 31 March each year, and the Contractor shall therefore be required to enter into new 
contracts with such persons as of 01 April each year, and shall be required to submit 
copies of all such new contracts with the first payment certificate thereafter); 

• Certified ID copies of all local labour employed as EPWP participants; 

• Attendance registers for the EPWP participants; 

• Proof of payment of EPWP participants; and 

• Information as required in terms of the EPWP Data Collection Tool template. 
 
4. PROVISION OF STRUCTURED TRAINING 
 
4.1 Scope of structured training 
 
In order to avoid duplication of training programmes and training facilities, all structured training, shall be 
implemented, measured and paid for in accordance with the requirements of this section: Requirements of 
the Expanded Public Works Programme (EPWP). 
 
The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured 
programme, in order to equip them with skills that will assist them in gaining future employment, and to 
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full 
learnership qualifications. 
 
Such training shall contain both theoretical and practical components and shall be conducted in accordance 
with the various laws and regulations contained in the South African Qualifications Authority (SAQA) 
statutes. 
 
The following aspects of the structured training to be provided are noted: 
 

• The Employer has no service agreement or memorandum of understanding with any Education and 
Training Quality Assurance (ETQA) body, and therefore does not function as the employer as 
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defined under any three-party learnership agreement between the learner, the training provider and 
the employer. 

 

• The structured training programmes implemented on this contract, although comprising several unit 
standards, are unlikely to total to sufficient credits for a full learnership qualification.  Nevertheless, 
the competencies and credits achieved should contribute to a full learnership through the later 
acquisition by the learner of the remaining unit standards required for the full learnership. 

 
The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to 
provide over the duration of the contract the following structured training for EPWP participants: 
 
(a) Generic skills training; 
(b) Entrepreneurial skills training; 
(c) Construction skills training; and 
(d) In-service training. 
 
Generic skills training and in-service training shall be provided to all EPWP participants. 
 
Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only. 
 
Entrepreneurial skills training comprises both management skills training and business development skills 
training. 
 
Construction skills training comprises specific on-task skills training. 
 
NOTE TO COMPILER: 
The compiler shall obtain from the Department’s project manager the budget to be allowed for the 
implementation of the entire training function on the project. 
 
Note that the training function includes all costs related to the training facility, the training provider and 
trainers, the training materials, the wages of the learners, COIDA, UIF, PPE, tools, transport, handling 
costs, etc, all as described in the various pay items at the end of this section. 
 
Bearing in mind the Department’s training objectives for the particular project, the compiler together with the 
Department’s project manager must allocate the budgeted limited funds available for training in the most 
effective manner possible towards generic / entrepreneurial / construction skills training. 
 
It should also be noted that for smaller projects it may only be possible to conduct very limited 
entrepreneurial / construction skills training, if at all, and it may not be possible to conduct NYS learnership 
programmes at all, both in terms of the time available, given the limited contract duration, and the cost, 
given the limited funds available for training. 
 
4.2 Training provider and trainers 
 
The Engineer shall be required to procure the services of a training provider accredited by the Construction 
Education and Training Authority (CETA). 
 
The training provider shall have in its employ trainers who are registered as assessors with the Construction 
Education and Training Authority (CETA), and who shall deliver the training. 
 
Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be 
submitted to the Employer’s Agent.  Such accreditation and registration shall be current and valid, and the 
proof submitted shall include the NQF levels and unit standards for which each trainer is accredited. 
 
4.3 Skills analysis and selection of targeted EPWP participants 
 
Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA.  
The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide 
the Contractor and the training provider on how to conduct the selection process. 
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The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises 
employed, in order to determine the formal education qualifications of each employee. 
 
The Contractor, in conjunction with the training provider, shall then identify those persons that display the 
potential to benefit from such structured entrepreneurial and construction skills training as may be provided 
for in the contract, and shall make recommendations in this regard to the Employer’s Agent. 
 
The final candidates selected for such training shall be decided between the Contractor and the Employer’s 
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms 
of Part G: Small Contractor Development, where applicable). 
 
4.4 Structured training programmes 
 
The Contractor, supported by the training provider, shall plan then implement structured training 
programmes for generic, entrepreneurial and construction skills training. 
 
Training courses shall commence within four months of the Contractor taking possession of the Site, and 
shall be completed before the Due Completion Date.  (Compiler to note that training courses cannot 
commence until the Contractor has fully established his facilities on site, including the required training 
facilities, and until the labourers that will be the recipients of the intended training have been recruited.  The 
recruitment of labour, in turn, will to a large extent commence only after the initial subcontractors have been 
procured.  A reasonable amount of time must therefore be allowed before the training process can 
commence). 
 
All training shall take place within normal working hours, or as otherwise agreed with the learners. 
 
The training provider shall design, compile and deliver the structured training programmes, based on the 
information obtained from the skills analysis. 
 
The structured training programmes designed by the training provider for the generic skills training shall 
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, 
managing personal finance, and other courses that would be useful to workers in the road construction 
industry or as life skills generally. 
 
The structured training programmes designed by the training provider for the entrepreneurial skills training 
shall comprise unit standards that contribute towards one or more of the following full learnership 
qualifications, as appropriate taking into consideration the skills analysis information for the selected 
candidates (details of the learnership qualifications and the applicable unit standards may be found on the 
website www.saqa.org.za): 
 

ENTREPRENEURIAL SKILLS TRAINING 

Qualification title SAQA 
qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

(Compiler to liaise with the project manager regarding any further possible entrepreneurial skills training 
qualifications required for the contract). 
The structured training programmes designed by the training provider for the construction skills training 
shall comprise unit standards that contribute towards one or more of the following full learnership 
qualifications, as appropriate taking into consideration the skills analysis information for the selected 
candidates (details of the learnership qualifications and the applicable unit standards may be found on the 
website www.saqa.org.za): 
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CONSTRUCTION SKILLS TRAINING 

Qualification title SAQA 
qualification 
ID 

NQF 
level 

Minimum 
credits 

Purpose of qualification 

National Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

National Certificate: 
Construction: 
Roadworks 

24173 Level 3 155 This qualification is for persons 
who work or intend to work 
within a construction context on 
a site, and who seek recognition 
for essential skills in construction 
operations in roadworks.  

National Certificate: 
Construction: 
Roadworks 

24133 Level 2 120 This qualification is for persons 
who work or intend to work 
within a construction context on 
a site, and who seek recognition 
for essential skills in construction 
operations in roadworks.  

National Certificate: 
Occupational Health, 
Safety and 
Environment 

74269 Level 2 120 This qualification is to equip 
learners working in any type of 
workplace with a broad 
understanding and knowledge of 
Occupational Health, Safety and 
Environmental (HSE) concepts 
and practices with sufficient 
detail to enable them to function 
in a safe and healthy way and to 
deal with health and safety 
problems and issues.  

 
The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent, 
and the Contractor shall, if so instructed by the Employer’s Agent, alter or amend the programmes and the 
course content to meet any additional needs identified. 
 
The Contractor shall be responsible for everything necessary for the delivery of the training programmes, 
including: 
 
(a) the provision of the trainers; 
(b) the provision of a suitable secure venue complete with adequate furniture, lighting, air conditioning, 
power and ablution facilities; 
(c) the provision of all necessary stationery, consumables and study materials; 
(d) the transportation of the learners to and from the training facility; 
(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum 
wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works 
Programme; 
(f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; and 
(g) additional supervision of the learners during the practical learning stage of the training carried out 
by constructing relevant elements of the Works (wages for the learners during this stage of the training will 
be paid through the rates tendered for the relevant scheduled work items for those elements). 
 
At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance 
and completion, issue each learner with a certificate indicating the course content. 
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The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The Contractor shall keep comprehensive records of the training given to each learner and the certificates 
issued, and shall provide copies of such records to the Employer’s Agent when required. 
 
The Contractor shall also complete and submit to the Employer’s Agent each month, in a format acceptable 
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, 
both for the month and cumulatively for the contract. 
 
4.5 In-service training 
 
The Contractor shall, from the commencement of the contract, implement an in-service training programme 
in which the various skills required for the execution and completion of the Works are imparted to the EPWP 
participants engaged thereon. 
 
Throughout the duration of the contract, the EPWP participants shall be trained progressively through the 
various stages of each particular type of work in which they are engaged, and their work shall be supervised 
and monitored and their methods corrected where necessary. 
 
The in-service training programme shall be submitted with the initial Works programme.  The Contractor 
shall record the progress in relation to this programme on a monthly basis, and this progress report shall be 
incorporated in the monthly site meeting minutes and the payment certificate. 
 
The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged 
on the contract in the various skills required to enable them to carry out the required construction activities. 
 
The in-service training of EPWP participants shall take place before commencement of the relevant 
construction activity, and the Contractor shall take into account in his programme the lead time required for 
such training.  All in-service training shall be deemed to be an element of the relevant construction activity. 
 
All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and 
shall be accompanied by an attendance register of the EPWP participants on the applicable days. 
 
All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent 
undergoing in-service training.  The cost of the Contractor’s in-service training obligations shall be deemed 
to be covered by the sums and rates tendered for items B13.01(a), (b) and (c) in the schedule of quantities. 
 
On termination of their employment, the Contractor shall provide each EPWP participant engaged on the 
contract with a certificate of service on which the following information shall be recorded: 
 
• the name of the Contractor; 
• the name of the project / contract; 
• the name of the employee; 
• the nature of the work satisfactorily executed by the EPWP participant and the time spent thereon; 
• the nature and extent of training provided to the EPWP participant; and 
• the dates of service. 
 
4.6 Training venue facility 
 
The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced 
for the duration of the contract in accordance with section 1400 of the COLTO standard specifications. 
 
In order to minimise the cost of transporting the learners for training, the facility shall be located in secure 
premises on the Site, or in close proximity thereto. 
 
This facility shall be used to deliver all training. 
 
The facility shall accommodate a class of up to 25 learners and shall comprise the following: 
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Compiler to adjust the specified quantities below, as necessary, if training for significantly smaller or larger 
numbers of learners than 25 is required. 
 
(a) Lecture room (interior area) = 48 m2 
(b) Ablutions (male) = 6 m2 
(c) Ablutions (female) = 6 m2 
(d) Chairs for learners (individual chairs, with backs) = 25 off 
(e) Desk area for 25 learners (500 mm width) = 12,5 m2 
(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 
(g) Table area for trainers and management = 3 m2 
(h) 220/250 volt power points = 6 off 
(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off 
(j) Single incandescent light fittings complete with 100 watt globes = 4 off 
(k) Wash hand basins complete with taps and drains = 4 off 
(l) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete, mounted on wall with brackets =
 2 off 
(m) Air conditioning units with 2,2 kW minimum capacity, mounted and with own power connection =
 4 off 
(n) Voltage stabilizers = 2 off 
(o) Floodlights complete with poles and 500 Watt minimum globes and controlled by photocells =
 2 off 
(p) White boards (3 m x 1,5 m) = 1 off 
(q) Venetian blinds = 12 m2 

 
5. MEASUREMENT AND PAYMENT 
 
Item Unit 
 
5.01 Provision of the training venue facility, including the cost of transporting the learners to and 
from this facility lump sum (Sum) 
 
The tendered lump sum for subitem 5.01 shall include full compensation for the provision of the training 
venue facility complete and serviced as specified, including for the provision of power, water, sewerage and 
cleaning services for the duration of the contract, for lighting, power points and voltage stabilizers, for air 
conditioning, blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of security at 
the facility, for all other costs necessary to maintain the facility for the duration of the contract, and for the 
removal of the facility on completion of the contract. 
 
The tendered lump sum shall also include full compensation for transporting the learners on each day of 
training from their place of work to this training venue facility, and back again after the training for the day 
has been delivered by the accredited trainers. 
 
Payment of the lump sum shall be made in three instalments as follows: 
 
The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations 
regarding the provision of the training venue facility, complete and serviced as specified, and the facility has 
been successfully commissioned for use. 
 
The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in 
accordance with the Contractor’s approved structured training programme have been delivered to the 
learners by the accredited trainers. 
 
The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and 
the facility has been dismantled and removed from the site. 
 
Item Unit 
 
5.02 Training of learners employed by the main contractor or by the Targeted Enterprise 
subcontractors: 
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(a) Generic skills: 
 
(i) Training costs provisional sum (Prov sum) 
 
(ii) Handling costs and profit in respect of subitem F5.02(a)(i) above percentage (%) 
 
(b) Entrepreneurial skills: 
 
(i) Training costs provisional sum (Prov sum) 
 
(ii) Handling costs and profit in respect of subitem F5.02(b)(i) above percentage (%) 
 
(c) Construction skills: 
 
(i) Training costs provisional sum (Prov sum) 
 
(ii) Handling costs and profit in respect of subitem F5.02(c)(i) above percentage (%) 
 
(d) Transportation and accommodation costs of selected learners only, while receiving off-site training: 
 
(i) Transportation and accommodation costs provisional sum (Prov sum) 
 
(ii) Handling costs and profit in respect of subitem F5.02(d)(i) above percentage (%) 
 
Expenditure under subitems 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the 
General Conditions of Contract 2015. 
 
The provisional sum for each of subitems 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the 
required training in generic, entrepreneurial and construction skills respectively, including for the 
procurement of the services of the accredited trainers and their delivery of the training courses to the 
learners, the provision of all training materials including all stationery and study materials, the wages of the 
learners for the duration of the courses including the associated COIDA and UIF payments, and the 
provision of any tools and PPE that may be required during those courses incorporating practical training 
modules.  The payment of wages to learners in terms of subitems 5.02(a)(i), (b)(i) and (c)(i) will only be 
made to those learners who attend and successfully complete each course of the approved training 
programme.  Payment shall not be made to learners who, once selected, do not attend or only partially 
complete structured training courses. 
 
The tendered percentage for each of subitems 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount 
actually spent under each of subitems 5.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full 
compensation for the handling costs of the Contractor and the profit in connection with the provision of the 
training in generic, entrepreneurial and construction skills respectively, including for the costs of record 
keeping and reporting with respect to the training received by each learner. 
 
The provisional sum for subitem 5.02(d)(i) is provided to cover all costs related to the transportation and 
accommodation costs of selected learners only, while receiving off-site training, where such learners have 
been specifically selected to receive such off-site training and where such training cannot be delivered using 
the training venue facility provided by the Contractor in terms of subitem 5.01. 
 
The tendered percentage for subitem 5.02(d)(ii) is the percentage of the amount actually spent under 
subitem 5.02(d)(i), and shall include full compensation for the handling costs of the Contractor and the profit 
in connection with the transportation and accommodation costs of selected learners only, while receiving 
off-site training. 
 
NOTE TO COMPILER: 
 
If the employment of NYS workers is not required in terms of this contract, the compiler shall delete the 
entirety of 5.03 below. 
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Item Unit 
 
5.03  Payments associated with the NYS programme only: 
 
(a) Employment of NYS workers provisional sum (Prov sum) 
 
(b) Provision of tools and apparel for the NYS workers provisional sum (Prov sum) 
 
(c) Handling costs and profit in respect of subitems F5.03(a) and (b) above percentage (%) 
 
(d) Training of NYS workers: 
 
 (i) Provision of training for the NYS workers provisional sum (Prov sum) 
 
 (ii) Handling costs and profit in respect of subitem F5.03(d)(i) above percentage (%) 
 
(e) Liaison with the Employer’s project manager and the training service provider: 
 
 (i) Liaison conducted by the Construction Manager hour (h) 
 
 (ii) Liaison conducted by the senior site foreman hour (h) 
 
The provisional sums provided under subitems 5.03(a) and (b) shall be expended in accordance with clause 
6.6 of the General Conditions of Contract 2015. 
 
The provisional sum under subitem 5.03(a) shall be used to cover the cost of employment payments made 
by the Contractor to the NYS workers, including the associated COIDA and UIF payments, all as authorised 
by the Employer’s Agent. 
 
The provisional sum under subitem 5.03(b) shall be used to cover all costs associated with the provision of 
the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe 
storage thereof, all as authorised by the Employer’s Agent. 
 
The tendered percentage under subitem 5.03(c) is a percentage of the total amount of expenditure 
approved by the Employer’s Agent under the provisional sum subitems 5.03(a) and (b), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the NYS programme implementation. 
 
The provisional sum provided under subitem 5.03(d)(i) shall be expended in accordance with clause 6.6 of 
the General Conditions of Contract 2015. 
 
The provisional sum under subitem 5.03(d)(i) shall be used to cover all costs associated with the provision 
of training for the NYS workers, including the cost of procuring the services of the accredited trainers and 
their delivery of the training courses to the NYS workers, and the provision of all training materials including 
all stationery and study materials. 
 
The tendered percentage under subitem 5.03(d)(ii) is a percentage of the total amount of expenditure 
approved by the Employer’s Agent under the provisional sum subitem 5.03(d)(i), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the provision of training for the NYS 
workers, including for the costs of record keeping and reporting with respect to the training received by each 
NYS worker. 
 
The unit of measurement for subitems 5.03(e)(i) and (ii) shall be the hour.  The tendered rates shall include 
full compensation for all costs related to the Construction Manager and the senior site foreman respectively 
for time spent at formal liaison meetings authorised and convened by the Employer’s Agent for the specific 
purpose of liaising with the Employer’s project manager and / or the training service provider.  The payment 
shall be made only for the time spent in the formal meeting itself.  No payment shall be made for time spent 
during any other on-site liaison, telephonic liaison, e-mail or written correspondence liaison between these 
parties, or for liaison conducted with the Employer’s project manager and / or the training service provider 
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by any other member of the Contractor’s site staff or head office personnel, the cost of all of which shall be 
deemed to be included in the Contractor’s time-related obligations under subitem B13.01(c). 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 
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EPWP DATA COLLECTION TOOL TEMPLATE  
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the 

sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference Number Contract number   

Project description 
Full description of what is happening in the project 
(as per the appointment letter) and the community 
benefiting from the project 

  

Duration 

Project Start Date Planned Start date of the particular contract   

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding professional 
fees) for Current Financial Year  

  

Project Location 

Province In which province is the project implemented? EC 

District  Municipality 
Under which District Municipality does this project 
falls? 

  

Local Municipality 
Under which Local Municipality does this project 
falls? 

  

Latitude (in decimal format) Is generated by the system   

Longitude (in decimal 
format) 

Is generated by the system   

Project Location per site 

Locality name 
Where exactly is the project implemented? (Ward 
name) 

  

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 
office/school/clinic/library) 

  

Spatial Data Type Geopoint (structure)/ Line (road)/ Polygon(area)   

Site physical address Physical address of the site office   

Public Body Details 

Public body sphere 
In which sphere is the project implemented? 
(National, Provincial or Municipal)  

Municipal 

Reporting public body that 
is the project owner (and 
will report on the project) 

Which Institution or Department that owns / 
approved this  project (Education, Health, City of 
Tshwane Metro etc.) 

 

Department in the Public 
body that is responsible for 
the project 

Which department /unit is responsible for this 
project? (e.g. Roads & storm water, Education, 
Community safety etc.) 

 

Implementing public body 
type 

In which sphere is this project implemented? 
(Metro,Distr,Mun, National or Provincial Dept.) 

 

Public body that will 
implement the project 

Which institution that implements the project?  

Project Implementation 

Is this the project on the 
municipal IDP 

Yes / No N/A 

IDP reference number 
allocated to the project 

The number reflected in your Municipal IDP 
document 

N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP Programme 
The project is implemented under which 
programme? 

  

EPWP Sub Programme 
The project is implemented under which sub-
programme? 
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EPWP BUSINESS FORM 

Field 
requested 

Description if needed Please complete the sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project  

Project 
Reference 
Number 

Contract number  

Project 
description 

Full description of what is happening in the project (as 
per the appointment letter) and the community benefiting 
from the project 

 

Duration 

Project Start 
Date 

   

Project End 
Date 

   

Estimated 
Budget  

Project Budget  

Project Location 

Province   EC 

District  
Municipality 

Under which District Municipality  does this projects falls  

Local 
Municipality 

Under which Local Municipality  does this projects falls  

Latitude (in 
decimal 
format) 

GPS coordinates  

Longitude (in 
decimal 
format) 

   

Public Body Details 

Public body 
sphere 

Such as Municipal or Provincial Municipal 

Reporting 
public body 
that is the 
project owner 
(and will report 
on the project) 

Which Department approved the project in (education, 
Health etc.) 

 

Department / 
Unit  in the 
Public body 
that is 
responsible for 
the project 

Which Department budgeted for the project e.g. 
Education, Health Directorate 

 

Implementing 
public body 
type 

Example(Local Municipality, Distr. Mun or Provincial 
Dept. 

Municipal 

Public body 
that will 
implement the 
project 

Infrastructure, Environment or Social  

Is this project 
on the 
Municipal IDP 

Municipal projects N/A 

IDP reference 
number 
allocated to 
the project 

  N/A 
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EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP 
programme 

The project is implemented under which programme?  

EPWP Sub 
Programme 

The project is implemented under which sub-
programme? 

 

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project  

Funding Year Financial year/s for the project   

Total Budget 
Amount 

(Exclude Professional Fees)  

Incentive 
Grant(e.g. 
landcare / 
EPWP grant) 

Grant funding received  

Total wages 
paid for the 
duration of the 
projects 

What amount will be spent on wages  
during the duration of the project 

 

Wage Rate Daily Wage rate to be paid during productive work   

Stipend Rate  Daily wage rate to be paid during training   

UIF The amount being paid to UIF (if applicable)  

COIDA The amount being paid to COIDA(if applicable)  

Training What amount will be spent on training  

Administration The Administration costs  

Equipment 
and materials 

Budget for Materials and Equipment  

Other 
If other where chosen describe the other Such as 
Professional fees) 

 

Describe other     

Project Outputs and Training 

Planned 
Primary 
Output 

eg walkways, gabions, kerb * channel, km of road 
constructed 

  

Description of 
Planned 
Primary 
Output  

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)  Start with 
the unit of measure such as number of,  kms, ha, sqms 
etc 

  

Unit of 
measure of 
primary output  

Eg. m, m², m³, km, no, ha etc   

Planned 
primary output 
quantity 

Specify the quanity of output planned   

Number of 
persons to be 
trained 

How many persons are targeted for on  
job training 
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Contact person 

Title 

Person responsible for the Project in the Public Body 
(Project Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax Number   

Cell Number   

Physical 
Address 1 

  

Physical 
Address 2 

  

Physical 
Address 3 

  

Physical 
Address 4 

  

Postal 
Address 1 

  

Postal 
Address 2 

  

Postal 
Address 3 

  

Postal 
Address 4 

  

Position of 
person 
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Participant's personal details 
Grants 

Experience/
Literacy 

Location 
Details 

Nation-
ality 

Household Details 
Quality Check  

No 

F
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s
t 
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s
 

p
e
r 

ID
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t 
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ls
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e
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m
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r 
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 (
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/N

) 
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Participant Training Data 

Course 
ID 

Course 
Name 

Code 

Training 
category 

(Accredited / 
non-

accredited) 

Type of 
training 
course 
(Unit 

standard, 
Trade 

Titles, Short 
courses, 

Public body 
specific) 

Start  

End 
(for the 
entire 

training 
duration) 

Number of 
Trainees 

Number 
of Days 

Cost 
(for the 
entire 

training 
course) 

Status of 
training 

(Not started, In 
progress, 

Completed) 

Training 
Provider 
Name  

Training 
Provider 
Contact 
Number 

Training 
Provider 
Address 
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EPWP Monthly Progress Form 

Field requested Description if needed  
Please complete 

the sections  
in white 

Project Details 

Profile ID 
full descripton of what is happening in the project (as per 
the appointment letter) and the community benefiting 
from the project 

 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full descripton of what is happening in the project (as 
per the appointment letter) and the community 
benefiting from the project 

 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount 
What is the amount spend including all grants for this 
month? 

 

Wages  How much paid on wages for this month only?  

UIF How much paid on UIF for this month only?  

COIDA How much paid on COIDA for this month only?  

Stipends for training  
Amount paid to participants whilst on training (this 
month only) 

 

Amount spent on service providers for 
training 

How much paid to service providers for training for this 
month only?  

  

Training 
Total Cost of training for this month? (number captured 
on ERS) 

 

Administration How much paid on administration for this month only?  

Equipment and materials 
How much paid on equipment and materials for this 
month only? 

 

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc.  

Project output description 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)              
Start with the unit of measure such as number of,  kms, 
ha, sqms etc 

 

Unit of measure of primary output  Eg. m, m², m³, km, no, ha etc  

Cumulative primary output achieved  Since the onset of the project  

Quantity Achieved enter numeric output for this month only  

Percentage achieved How much work done / achieved in percentages?   

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was provided When was the project branded?    

Has a photo of project branding been 
provided? 

Yes / No   

First name of Official Who Branded 
Project 

Official Name    

Surname of Official Who Branded 
Project 

Official Surname    

Phone number of official who erected 
branding for the project 

Official contact number   

Give the public body reference and 
name, and organisational details of the 
person that provided branding. 

Public body details ( reference & name)   
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